

## ADVERTISEMENT TO BID

Sealed bids addressed to the Board of Directors, Otay Water District (District), will be received for the **RANCHO SAN DIEGO BASIN SEWER REHABILITATION – PHASE 1 (CIP S2033)** at the office of the District, 2554 Sweetwater Springs Boulevard, Spring Valley, California 91978-2004, until **4:00 PM local time, on November 17, 2015**, and at that time bids will be publicly opened and read.

The general scope of work includes construction of:

Replacement of approximately 3,252 linear feet of 8-inch gravity sewer, installation of 4 new sewer manholes, reconnection of sewer lines and laterals, maintaining sewer service, restoration of pavement and landscaping, removal of trees, traffic control, erosion control, protection of existing utilities, and all testing and inspection as required by the Contract Documents.

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

No contractor or subcontractor may be listed on a bid proposal for a public works project unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)].

No contractor or subcontractor may be awarded a contract for public work on a public works project unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5.

**A Pre-Bid Meeting will be held at 10:00 AM on October 29, 2015 in the Otay Water District Board Room.** The engineer's estimate is \$950,000. The District is using Mayer Reprographics for distribution of Contract Documents, including plans and specifications. Electronic copies may be downloaded without fee through <http://www.mayer.com>. Hard copies may be obtained for a fee through any Mayer Reprographics office or by calling Mayer at (619) 295-4112. The amount paid for hard copies is not refundable. Technical questions regarding the Contract Documents should be referred to the District's Project Manager, Stephen Beppler, at (619) 670-2209.

Dated this 14<sup>th</sup> day of October, 2015.



Rod Posada, PE, PLS, CCM  
Chief, Engineering  
OTAY WATER DISTRICT