

SECTION 00400  
BID PROPOSAL  
(FORM A)

To: Otay Water District  
2554 Sweetwater Springs Boulevard  
Spring Valley, California 91978-2004

Project Title: **624 ZONE PRSs & 944-R PRS IMPROVEMENTS (CIP P2541 & R2110)**

Bidder: C.E. WILSON CORPORATION

Address: 662 GRAND AVE, SPRING VALLEY, CA 91977

Date: MAY 21, 2015

Bidder's contract person for additional information on this Proposal:

Name: DALE DELANEY Telephone: (619) 464-6721

Contractor's license number and class: 460377 Expiration date: 7/31/16

**BIDDER'S DECLARATION AND UNDERSTANDING**

The undersigned, hereinafter called the "Bidder," declares that the only persons or parties interested in this proposal are those named herein, that this proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the District, and that the proposal is made without any connection or collusion with any person submitting another proposal on this contract.

The Bidder further declares that the contract documents for the construction of the project were carefully reviewed, including materials and equipment, conditions of work involved, and including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the contract documents, and that this proposal is made according to the provisions and under the terms of the contract documents, which documents are hereby made a part of this proposal.

Submission of this proposal shall be conclusive evidence that the Bidder has investigated the availability of all equipment and materials required for the work specified and is satisfied that deliveries of equipment and materials can be scheduled so as to complete the work in all respects within the completion times specified herein.

The Bidder understands and agrees that if a contract is awarded, the employees of Bidder and Bidder's subcontractors shall be paid wages which are no less than the prevailing wage rates as determined by the California Department of Industrial Relations pursuant to the California Labor Code. The Bidder who is awarded the contract shall post at the job site a copy of the prevailing rates of per diem wages as determined by the California Department of Industrial Relations at the job site.

The Bidder understands that the District reserves the right to reject any and all bids and to waive any information in the bidding.

#### CONTRACT EXECUTION AND BONDS

After receiving the Notice of Award (NOA), the Bidder shall comply with the terms set forth in Section 00100, Article 23. The Bidder will, to the extent of this proposal, furnish all machinery, tools, apparatus, other means of construction, and do the work and furnish all the materials necessary to complete all work as specified or indicated in the contract documents.

If awarded a contract by the District's Board of Directors, the Bidder shall sign the contract in the blank space(s) provided therefore. If the Bidder is a sole proprietor, the true name of the fictitious business shall be set forth above, if operating under a fictitious name, together with the signature of the sole proprietor. If the Bidder is a partnership, the true name of the partnership shall be set forth above, together with the signature of the general partner authorized to sign contracts on behalf of the partnership. If the bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the president and secretary of the corporation. If the Bidder is another entity, the true name of the entity shall be set forth above, together with the signature of two senior officials authorized to sign contracts on behalf of the entity.

#### CONTRACT COMPLETION TIME

The Bidder further agrees to begin work and to complete the construction, in all respects, for which the proposal is accepted within **175 (one hundred seventy five)** calendar days from the date stated in the Notice to Proceed.

#### LIQUIDATED DAMAGES

Failure of the Contractor to complete the work within the time allowed will result in damages being sustained by the District. Such damages are, and will continue to be, impracticable and extremely difficult to determine. For each consecutive calendar day that the contractor fails to substantially complete all work in excess of the time period specified for the completion of the work, as may be adjusted in accordance with these contract documents, the contractor shall pay the District, or have withheld from monies due it, liquidated damages in the sum of **ONE THOUSAND DOLLARS (\$1,000)** per calendar day.

By execution of the contract, the Contractor and District agree that these liquidated damages and amounts are not unreasonable under the circumstances that exist at that time the invitations for bid were requested and at the time the contract was entered into and that the amount specified above per calendar day is the minimum value of the costs of actual damage caused by the failure of the contractor to complete the work within the allotted time. The liquidated damages shall not be construed as a penalty, and may be deducted from payments due the contractor if such delay occurs.

#### ADDENDA

The Bidder hereby acknowledges that he has received Addenda numbers 1, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, to these contract documents by inserting the number of each Addendum in the spaces provided above.

## SALES AND USE TAXES

The bidder agrees that all sales and use taxes are included in the stated bid prices for the work, unless provision is made herein for the Bidder to separately itemize the estimated amount of sales tax.

## BID LIST REQUIREMENTS AND UNDERSTANDING

Bids are to be submitted for the entire work. All bid items must be filled out, and extension carried out as appropriate. **A blank space will be considered non responsive, if zero is intended then a "0" must be entered for both unit price and amount.** In case of discrepancy between the unit and lump sum prices and in the total amounts set forth in extension, the unit and lump sum price shall prevail. For purposes of comparison, the total bid amount of the bid will be the total of the base bid plus additive bid item(s). In the event the total bid amount does not agree with the sum of the total amounts for each item, the unit and lump sum price bid for each item along with its corrected/uncorrected total amount extension, shall govern. The total bid amount will be corrected accordingly, and the contractor shall be bound by said correction. The Bidder further agrees to accept as full payment for the work specified herein, the amounts computed below based on the following lump sum and unit price amounts, it being expressly understood that the unit prices are independent of the exact quantities involved. The Bidder agrees that the lump sum amounts and unit price amounts represent a true measure of the labor, material, and equipment required to perform the work, including all allowances for overhead and profit. If so requested by the District, the Contractor shall substantiate any price or prices with additional detailed price breakdown.

During or after the award of the contract, the District reserves the right to increase or diminish the amount of any item of work or item(s) as may be deemed necessary. The unit prices shall remain unchanged for the duration of this contract even if the unit quantities are decreased by any amount or increased up to 150%. The District also reserves the right to delete any bid item(s) in its entirety.

Quantities for lump sum items are shown as "LS" under the unit column and shown as one (1), however all required work for that item is inclusive. For example, a lump sum item, for potholing may involve several potholes in order to perform the required work, and the unit price of that lump sum item shall remain unchanged for the duration of this contract.

If Bidder uses add/deduct items, the Bidder will be required to identify the specific item(s) being changed and amount(s) for each in order to be considered a responsive bidder.

THE UNDERSIGNED DELCARES UNDER PENALTY OF PURJURY under the laws of the State of California that the representations made in this Bid are true and correct.

The Bidder is a (circle one):

Principal Corporation Partnership\* LLC Proprietorship

Named: C.E. Wilson Corporation  
Address: 662 GRAND AVE, SPRING VALLEY CA 91977  
Name: BRIAN WILSON ~~Brian Wilson~~  
Title: VICE PRESIDENT

Contractor's License No.: 460377  
Class of License: A, B, C-8, C-12, C-21, HAZ MAT  
Expiration Date: 7/31/16  
Treasury I.D.: 33-0047700  
Corporate Seal: \_\_\_\_\_

\*If the Bidder is a partnership, all partners must sign on a separate piece of paper, which must be attached to the Bid.

**624 ZONE PRSs & 944-R PRS IMPROVEMENTS (CIP P2541 & R2110)**

**BID LIST**

Bid items are described in the Specifications, Section 01010 – Summary of Work, and the contract documents.

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT
<b>CIP P2541: PRESSURE REDUCING STATION NO. 1 (TERRA NOVA DRIVE)</b>					
1.01	Mobilization / Demobilization	1	LS	\$ 15300 <sup>-</sup>	\$ 15300 <sup>-</sup>
1.02	Sheeting, Shoring, and Bracing	1	LS	\$ 3500 <sup>-</sup>	\$ 3500 <sup>-</sup>
1.03	Pressure Reducing Station No. 1	1	LS	\$ 117300 <sup>-</sup>	\$ 117300 <sup>-</sup>
1.04	2-Inch Blowoff Assembly	1	EA	\$ 4300 <sup>-</sup>	\$ 4300 <sup>-</sup>
1.05	2-Inch Combination Air Release and Vacuum Valve	2	EA	\$ 5427 <sup>-</sup>	\$ 10854 <sup>-</sup>
1.06	Asphalt Concrete Pavement Replacement	100	SF	\$ 35 <sup>-</sup>	\$ 3500 <sup>-</sup>
1.07	Curb & Gutter Replacement	33	LF	\$ 100 <sup>-</sup>	\$ 3300 <sup>-</sup>
1.08	Site Restoration and Erosion Control	1	LS	\$ 7500 <sup>-</sup>	\$ 7500 <sup>-</sup>
1.09	Cathodic Protection	1	LS	\$ 4711 <sup>-</sup>	\$ 4711 <sup>-</sup>
1.10	Traffic Control	1	LS	\$ 6000 <sup>-</sup>	\$ 6000 <sup>-</sup>
<b>CIP P2541: PRESSURE REDUCING STATION NO. 2 (SEQUOIA STREET)</b>					
2.01	Mobilization / Demobilization	1	LS	\$ 22200 <sup>-</sup>	\$ 22200 <sup>-</sup>
2.02	Sheeting, Shoring, and Bracing	1	LS	\$ 15500 <sup>-</sup>	\$ 15500 <sup>-</sup>
2.03	Locate, protect, temporarily support existing 30-inch steel recycled water transmission main and 30-inch RCP storm drain	1	LS	\$ 3683 <sup>-</sup>	\$ 3683 <sup>-</sup>
2.04	Pressure Reducing Station No. 2	1	LS	\$ 121881 <sup>-</sup>	\$ 121881 <sup>-</sup>
2.05	12-Inch Cement Mortar Lined and Coated Steel Pipe	74	LF	\$ 1192 <sup>-</sup>	\$ 88208 <sup>-</sup>
2.06	2-Inch Blowoff Assembly	1	EA	\$ 4300 <sup>-</sup>	\$ 4300 <sup>-</sup>
2.07	2-Inch Combination Air Release and Vacuum Valve	2	EA	\$ 5427 <sup>-</sup>	\$ 10854 <sup>-</sup>
2.08	12-Inch Gate Valve	3	EA	\$ 4500 <sup>-</sup>	\$ 13500 <sup>-</sup>
2.09	Asphalt Concrete Pavement Replacement	920	SF	\$ 15 <sup>-</sup>	\$ 13800 <sup>-</sup>

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT
2.10	Curb & Gutter Replacement	40	LF	\$ 75 <sup>-</sup>	\$ 3000 <sup>-</sup>
2.11	4" Sidewalk Replacement	155	SF	\$ 10 <sup>-</sup>	\$ 1550 <sup>-</sup>
2.12	6" Sidewalk Behind Vault	132	SF	\$ 15 <sup>-</sup>	\$ 1980 <sup>-</sup>
2.13	Retaining Wall	1	LS	\$ 17380 <sup>-</sup>	\$ 17380 <sup>-</sup>
2.14	Site Restoration and Erosion Control	1	LS	\$ 5500 <sup>-</sup>	\$ 5500 <sup>-</sup>
2.15	Cathodic Protection	1	LS	\$ 5422	\$ 5422 <sup>-</sup>
2.16	Traffic Control	1	LS	\$ 20000 <sup>-</sup>	\$ 20000 <sup>-</sup>
<b>R2110: PRESSURE REDUCING STATION NO. 3 (OTAY LAKES ROAD)</b>					
3.01	Mobilization / Demobilization	1	LS	\$ 8100 <sup>-</sup>	\$ 8100 <sup>-</sup>
3.02	Sump Pump Retrofit	1	LS	\$ 10800 <sup>-</sup>	\$ 10800 <sup>-</sup>
3.03	Ventilation System Retrofit	1	LS	\$ 16540 <sup>-</sup>	\$ 16540 <sup>-</sup>
3.04	Hatch Drain Retrofit	1	LS	\$ 1900 <sup>-</sup>	\$ 1900 <sup>-</sup>
3.05	4" Sidewalk Replacement	80	SF	\$ 15 <sup>-</sup>	\$ 1200 <sup>-</sup>
3.06	Site Restoration and Erosion Control	1	LS	\$ 1500 <sup>-</sup>	\$ 1500 <sup>-</sup>
3.07	Traffic Control	1	LS	\$ 2500 <sup>-</sup>	\$ 2500 <sup>-</sup>

**UNIT PRICE AND ALLOWANCE ITEMS INCLUDED IN THE CONTRACT DOCUMENTS AND INCLUDED IN THE CONTRACT SCOPE FOR THE 624 PRESSURE ZONE PRSs**

Note: Quantities are an estimate for the purposes of comparing Bids only. Payment of these items will be based on actual quantities furnished, installed, disposed or constructed in accordance with the Contract Documents

4	Unknown or Unidentified Utilities	1	LS	Allowance	\$ 10,000
---	-----------------------------------	---	----	-----------	-----------

**SUBTOTAL ITEMS NOS. 1 THROUGH 4:**

\$ 577563<sup>-</sup>

ADDITIONS OR DEDUCTIONS *	CHANGE (+) or (-)	ADJUSTED BID ITEM AMOUNT
Addition (+) or Deduction (-) to Bid Item _____	\$ -	\$ None
Addition (+) or Deduction (-) to Bid Item _____	\$ -	\$ None
Addition (+) or Deduction (-) to Bid Item _____	\$ -	\$ None

**\* Note Regarding Use of Addition (+) or Deduction (-) Items Above:**  
Provision is made for the Bidder to include an addition or deduction in the Bid, if so desired, to reflect any last minute adjustments in prices. The addition or deduction, if made, will be applied to the Bid Items listed. **It is the Bidders responsibility to identify any ADDITIONS OR DELETIONS with a (+) or (-), accordingly.**

Should the bidder elect not adjust his bid, the bidder shall enter the words "NONE" for each of the Addition/Deduction blocks above.

TOTAL ITEMS NOS. 1 THROUGH 4:

\$ 577 563<sup>-</sup>

TOTAL ITEMS NOS. 1 THROUGH 4 IN WORDS IS:

five hundred seventy seven thousand and five hundred sixty three dollars and no/100

***Bid evaluations shall be based upon bid items 1 through 4. District reserves the right to implement any alternative bid items.***

LISTING OF MANUFACTURERS

The bidder intends to furnish materials listed below by the following manufacturers. Bidder shall list one manufacturer only for each item. In case of discrepancies in listing materials or manufacturers, the District reserves the right to obtain clarification from the bidder within forty-eight (48) hours after the Bid opening. No substitution of manufacturers will be allowed unless approved by the District. Award of a contract under this bid will not imply approval by the District of a manufacturer or vendor listed by the Bidder.

	<u>ITEM OF EQUIPMENT</u>	<u>MANUFACTURER / VENDOR</u>
1.	<u>Pressure Reducing Valves</u>	Cal-Val
2.	<u>Gate Valves</u>	Clow / AFC
3.	<u>Steel Pipe</u>	<del>By Others</del> <i>West Coast Pipe</i>
4.	<u>Ductile Iron Pipe</u>	McWane Ductile/Pacific State Pipe
5.	_____	_____
6.	_____	_____
7.	_____	_____
8.	_____	_____

SURETY

If the Bidder is awarded a construction contract pursuant to this proposal, the surety who provides the Performance Bond and the Labor and Materials Bond will be

The Ohio Casualty Insurance Company whose address is  
9920 Pacific Heights Blvd, Ste 425, San Diego Ca 92121  
Street City State Zip

BIDDER

The name of the Bidder submitting this proposal is C.E. Wilson Corporation  
doing business at 462 Grand Ave Spring Valley Ca 91977  
Street City State Zip

which is the address to which all communications concerned with this proposal and with the contract shall be sent. The names of the principal officers of the corporation submitting this proposal, or of the partnership, or of the entity, or of all persons interested in this proposal as principals are as follows:

Carroll E. Wilson, President  
Patricia Wilson, Dir./Treas.  
Brian Wilson, Vice President

Adam Wilson, Vice President  
John Wilson, Vice President

The Bidder swears under penalty of perjury that all information provided by the Bidder is true and correct.

~~IF A SOLE PROPRIETOR OR PARTNERSHIP, SIGN HERE:~~

~~IN WITNESS hereto the undersigned has set his (its) hand this~~

~~\_\_\_\_\_ day of \_\_\_\_\_ 2015.~~

~~\_\_\_\_\_  
Name of Firm  
\_\_\_\_\_  
Signature  
\_\_\_\_\_  
Title~~

IF CORPORATION, SIGN HERE:

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 21<sup>st</sup> day of May 2015.

(SEAL)

C. E. Wilson Corporation  
Name of Corporation

By C E Wilson

C E WILSON  
President

By Patricia Wilson

Patricia Wilson  
Secretary

IF OTHER ENTITY, SIGN HERE:

IN WITNESS hereto the undersigned has set his (its) hand this \_\_\_\_\_ day of \_\_\_\_\_ 2015.

\_\_\_\_\_  
Name of Entity

By \_\_\_\_\_

\_\_\_\_\_  
Title

By \_\_\_\_\_

\_\_\_\_\_  
Title

Attest \_\_\_\_\_

\*\*\*\*\*

SECTION 00410  
BID BOND  
(FORM B)

BOND NO. N/A

AMOUNT: \$Ten Percent (10%) of Bid Amount

Know all men by these presents, that C.E. Wilson Corporation

as Principal, and The Ohio Casualty Insurance Company

a corporation duly organized under the laws of the State of New Hampshire

having its principal place of business at 62 Maple Avenue, Keene

in the State of New Hampshire, and authorized to do business in the State of California, as \_\_\_\_\_

Surety, are held and firmly bound unto Otay Water District, hereinafter "Obligee", in the penal sum of Ten Percent of Bid Amount

\_\_\_\_\_ Dollars (\$\_\_\_\_\_ 10% \_\_\_\_\_), for the payment of which we bind

ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,

firmly by these presents.

THE CONDITION OF THIS BOND IS SUCH THAT:

Whereas the Principal is herewith submitting his or its bid proposal for Contractor Services, said bid proposal, by reference thereto, being hereby made a part hereof.

Now, therefore, if the bid proposal submitted by the Principal is accepted, and the contract awarded to the Principal, and if the Principal shall execute the proposed contract and shall furnish such Performance Bond and Labor and Materials Bond as required by the contract documents, insurance certificates and policies, certification of worker's compensation insurance and other required documents within the time fixed by the contract documents, then this obligation shall be void. If the Principal shall fail to execute the proposed contract, furnish the required bonds and other required documents within the time specified in the contract documents, the Surety hereby agrees to pay to the Obligee the penal sum as liquidated damages.

Signed and sealed this 18th day of May, 2015.

C.E. Wilson Corporation  
PRINCIPAL

By *Brian Wilson*

The Ohio Casualty Insurance Company  
SURETY

By *M. Guise*  
Attorney-in-fact, Maria Guise



**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT** Civil Code § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document, to which this certificate is attached, and not the truthfulness, accuracy or validity of that document.

STATE OF CALIFORNIA

County of San Diego }

On MAY 18 2015 before me, Janice R. Martin, Notary Public,  
Date Insert Name of Notary exactly as it appears on the official seal

personally appeared Maria Guise  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(~~s~~) whose name(~~s~~) is/~~are~~ subscribed to the within instrument and acknowledged to me that ~~he~~/she/~~it~~/~~they~~ executed the same in ~~his~~/her/~~their~~ authorized capacity(~~ies~~), and that by ~~his~~/her/~~their~~ signature(~~s~~) on the instrument the person(~~s~~), or the entity upon behalf of which the person(~~s~~) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

Witness my hand and official seal.

Signature [Handwritten Signature]  
Signature of Notary Public Janice R. Martin



Place Notary Seal Above

**OPTIONAL**

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of the form to another document.

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_


Document Date: \_\_\_\_\_ Number of Pages: \_\_\_\_\_

Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: \_\_\_\_\_

- Individual
- Corporate Officer — Title(s): \_\_\_\_\_
- Partner  Limited  General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: \_\_\_\_\_



Signer is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_

- Individual
- Corporate Officer — Title(s): \_\_\_\_\_
- Partner  Limited  General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: \_\_\_\_\_



Signer is Representing: \_\_\_\_\_

**THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.**

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 6964684

American Fire and Casualty Company  
The Ohio Casualty Insurance Company

Liberty Mutual Insurance Company  
West American Insurance Company

**POWER OF ATTORNEY**

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Charlotte Aquino; James Baldassare, Jr.; Janice Martin; Jennifer L. Clampert; Lawrence F. McMahon; Maria Guise; Sarah Myers

all of the city of San Diego, state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 27th day of April, 2015.



American Fire and Casualty Company  
The Ohio Casualty Insurance Company  
Liberty Mutual Insurance Company  
West American Insurance Company

By: David M. Carey  
David M. Carey, Assistant Secretary

STATE OF PENNSYLVANIA ss  
COUNTY OF MONTGOMERY

On this 27th day of April, 2015, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



COMMONWEALTH OF PENNSYLVANIA  
Notarial Seal  
Teresa Pastella, Notary Public  
Plymouth Twp., Montgomery County  
My Commission Expires March 28, 2017  
Member, Pennsylvania Association of Notaries

By: Teresa Pastella  
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

**ARTICLE IV – OFFICERS** – Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

**ARTICLE XIII – Execution of Contracts – SECTION 5. Surety Bonds and Undertakings.** Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

**Certificate of Designation** – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

**Authorization** – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this MAY 18 2015 day of May, 2015.



By: Gregory W. Davenport  
Gregory W. Davenport, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.



**SECTION 00420  
NONCOLLUSION AFFIDAVIT  
(FORM C)**

This page is intentionally blank.

SECTION 00430  
CONTRACTOR LICENSE AFFIDAVIT  
(FORM D)

BUSINESS AND PROFESSIONAL CODE 7028.15:

"A licensed contractor shall not submit a bid to a public agency unless his or her contractor's license number appears clearly on the bid, the license expiration date is stated, and the bid contains a statement that the representations made therein are made under penalty of perjury. Any bid not containing this information, or a bid containing information which is subsequently proven false, shall be considered nonresponsive and shall be rejected by the public agency."

State of California )  
                                  ) ss  
                                  )

Brian Wilson being first duly sworn, deposes and says that he is VICE PRESIDENT  
C.E. Wilson Corporation of C.E. Wilson Corporation the party making the foregoing bid, is a  
licensed contractor and understands the information shown below shall be included with the bid  
and understands that any bid not containing this information, or if this information is  
subsequently proven to be false, shall be considered nonresponsive and shall be rejected by  
the District

460377 A, B, C-8, C-12, C-21, HAZMAT 7/31/16  
(State license number and classification) License Expiration Date

I certify under the penalty of Perjury under the laws of the State of California that the foregoing  
is true and correct.

Subscribed at:  
San Diego California  
(City) (County) (State)  
on 21 May, 2015.  
(Date)

Brian Wilson

NOTARY TO AFFIX SEAL  
AND CERTIFICATE OF  
ACKNOWLEDGMENT

460377 A, B, C-8, C-12, C-21, HAZMAT  
(State license number and classification)

662 Grand Ave  
(Address)

Spring Valley CA 91977  
(City) (State) (Zip Code)

(619) 464-6721  
(Telephone)

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )

County of San Diego )


On 21 May 15 before me, Anthony G. Williams Notary,  
Date Here Insert Name and Title of the Officer

personally appeared Brian Wilson  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Anthony G. Williams  
Signature of Notary Public

Place Notary Seal Above

**OPTIONAL**

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_

Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: \_\_\_\_\_

Corporate Officer — Title(s): \_\_\_\_\_

Partner —  Limited  General

Individual  Attorney in Fact

Trustee  Guardian or Conservator

Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_

Corporate Officer — Title(s): \_\_\_\_\_

Partner —  Limited  General

Individual  Attorney in Fact

Trustee  Guardian or Conservator

Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

**SECTION 00430  
CONTRACTOR LICENSE AFFIDAVIT  
(FORM D)**

This page is intentionally blank.

**SECTION 00440  
LIST OF SUBCONTRACTORS  
(FORM E)**

The Bidder shall identify all proposed subcontractors and subconsultants who will be performing work that has a value in excess of one-half (0.5) of one (1) percent of the total amount of this proposal. The Bidder certifies that the following subcontracting firms or businesses will be awarded subcontracts for the indicated portions of the work in the event that the Bidder is awarded the contract.

The Bidder shall identify the type of work the subcontractor shall perform; include the specific bid item(s) that the subcontractor(s) will perform work on; and state the percent (%) of the bid item that the subcontractor will perform.

TYPE OF WORK: Asphalt + concrete

---

1.06, 1.07, 2.09, 2.10, 2.11, 2.12, 3.05 4%

---

Bid Item Percent

---

Name Koch - Armstrong

---

P.O. Box 1190, Lakeside, CA 92040

---

Street City

---

License No. /Type 194819 A

\*\*\*\*\*

TYPE OF WORK:

---

---

Bid Item Percent

---

Name

---

Street City

---

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

---

---

Bid Item Percent

---

Name

---

Street City

---

License No. /Type \_\_\_\_\_

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent

Name

Street

City

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent

Name

Street

City

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent

Name

Street

City

License No. /Type \_\_\_\_\_

BIDDER: C.E. Wilson Corporation  
 Signature: Brian Wilson  
 Date: May 21, 2015

**SECTION 00450  
LIST OF REFERENCES  
(FORM F)**

A minimum of five (5) project references are required for the Contractor and a minimum of three (3) project references are required for the Project Manager to be assigned to the subject work. The referenced projects must have been completed within the past five (5) years and be similar in scope including type, size, duration, value, etc. to the aforementioned project. Bidder's failure to provide current reference contact information could impact District's ability to check references. Lack of valid references could delay award of a contract to Bidder and jeopardize award.

**CONTRACTOR**

Project Title: Small Valve Replacement Year Completed: 2015  
Type of Project Valve Replacement Contract Amount: \$ 111,805.00  
Company Name: Oliverheim Municipal Water District  
Address: 1966 Oliverheim Rd, Encinitas, Ca 92024  
Contact Person: Dan Bean Tel: 760-753-6466

\*\*\*\*\*

Project Title: Small Valve Replacement No 4294 Year Completed: on going  
Type of Project Valve Replacement Contract Amount: \$ 1,246,887.18  
Company Name: Niles Water District  
Address: 7811 University Ave, La Mesa, Ca 91942  
Contact Person: Gregg Gibbs Tel: 619-873-5670

\*\*\*\*\*

Project Title: Mission Gorge Year Completed: 2015  
Type of Project Wet Utilities Contract Amount: \$ 1,807,692.66  
Company Name: Cobalt Construction Company  
Address: 2259 Ward Ave, Ste 200 Sun Valley Ca 93065  
Contact Person: Steve Virgo Tel: 805-577-6222

\*\*\*\*\*

Project Title: Coastal Academy Charter Year Completed: 2014  
Type of Project Shading & Wet Utilities Contract Amount: \$ 542,239.39  
Company Name: Competitive Edge Construction, Inc.  
Address: 27250 Via Industriale Ave, Serrano, Ca 92590  
Contact Person: Dave Rettiguen Tel: 951-296-1699

\*\*\*\*\*

Project Title: Julian Waste Water Treatment Plant Year Completed: 2014  
Type of Project Retrofit Sewer lift station rebuild Contract Amount: \$ 31,055.00  
Company Name: County of San Diego, Dept of Purchasing & Contracting  
Address: 5560 Overland Ave, Ste 270, San Diego Ca 92123  
Contact Person: Peepay Subongbanua Tel: 858-505-6367

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_  
Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_  
Company Name: \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_  
Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_  
Company Name: \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

**PROJECT MANAGER**

Project Manager: Dale DeLaney

Project Title: Small Value Replacement No. 4294 Year Completed: 2015

Type of Project: Value Replacement Contract Amount: \$ 1,246,887.18

Company Name: Niles Water District

Address: 7811 University Ave, La Mesa, Ca 91942

Contact Person: Gregg Gibbs Tel: 619-873-5670

\*\*\*\*\*

Project Title: Mission Merge Year Completed: 2015

Type of Project: Wet Utilities Contract Amount: \$ 1,807,692.66

Company Name: Covert Construction Company

Address: 2259 Ward Ave, Ste 200, Simi Valley Ca 93065

Contact Person: Steve Virgo Tel: 805-577-6222

\*\*\*\*\*

Project Title: Coastal Academy Charter Year Completed: 2014

Type of Project: Grading & Wet Utilities Contract Amount: \$ 542,239.39

Company Name: Competitive Edge Construction Inc.

Address: 27250 Via Industria Ave, Temecula, Ca 92590

Contact Person: Dave Rothgrew Tel: 951-296-1699

BIDDER: C. E. Wilson Corporation

Signature: [Signature]

Date: May 21, 2015

This page is intentionally blank.

**SECTION 00460  
COMPANY BACKGROUND QUESTIONNAIRE  
(FORM G)**

Company Name: C.E. WILSON CORPORATION

Person Completing Form (Print): BRIAN WILSON

Signature: *Brian Wilson* Date: MAY 21, 2015

Title: VICE PRESIDENT Phone Number: 619-464-6721

**IMPORTANT: Falsifying information or failure to provide known information could jeopardize or delay award of a contract.**

**1. COMPANY HISTORY**

	Yes	No
1. Have there been any previous changes to the company name or changes in ownership that have occurred within the past ten (10) years?		X
2. Has any owner or officer of the company operated as a contractor under any other name or license number in the last ten (10) years?		X
3. Have there been any previous changes to the company's license number(s) in the past ten (10) years?		X
4. Is your company a subsidiary, parent, holding company or affiliate of another construction company?		X

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, previous company name and/or number, date of name change, date of change in ownership.

---



---



---



---



---

## 2. COMPANY FINANCIAL RECORD

	Yes	No
1. Was your company in bankruptcy at any time during the last ten (10) years or currently filing for bankruptcy?		X

If 'Yes' to the above provide details on the lines below including, but not limited to, case number, bankruptcy court, and the date the petition was filed.

---



---



---



---



---

## 3. CIVIL COURT ACTIONS

	Yes	No
1. Has your company, or any owner or officer of your company, ever been found liable in a civil suit?		X
2. Have there been any judgments against your company or any owner or officer of your company within the past ten (10) years?		X
3. In the past ten (10) years, has your company or any owner or officer of your company made any claim in excess of \$50,000 against a project owner and filed that claim in court or arbitration?		X
4. In the past ten (10) years, have there been any claims in excess of \$50,000 that have been filed in court or arbitration against your company?		X

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, project name, date of the claim, name of the claimant, name of the entity (or entities) against whom the claim was filed, brief description of the claim, the court and case number, if applicable, brief description of the status (i.e. pending, resolved, a description of the resolution, etc.).

---



---



---



---



---

**4. CRIMINAL ACTIONS**

	Yes	No
1. Has your company or any owner or officer of your company ever been convicted of a federal or state crime of fraud, theft, or any other act of dishonesty?		X
2. Has your company or any owner or officer of your company ever been found guilty in a criminal action for making any false claim or material misrepresentation to any public agency or entity?		X
3. Has any state or local agency taken any disciplinary action against your company or any owner or officer of your company?		X

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, the person or persons convicted, the name of the victim, the date of conviction, the court and case number, the crime and year convicted.

---



---



---



---

**5. CONTRACT AWARD**

	Yes	No
1. Has your company ever been denied an award of a public works contract based on a finding by a public agency that your company was not a responsible bidder?		X
2. In the past ten (10) years, has your company or any owner or officer of your company been listed on the Excluded Parties List System (EPLS), debarred, disqualified, removed or otherwise prevented from bidding on, or completing, any government agency or public works project for any reason?		X

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, year of the event, the owner, the project, entity denying the award, the basis for the finding by the public agency, name of the organization debarred.

---



---



---

This page is intentionally blank.

**SECTION 00470  
COMPANY SAFETY QUESTIONNAIRE  
(FORM H)**

Company Name: C.E. Wilson Corporation  
 Person Completing Form (Print): BRIAN WILSON  
 Signature: Brian Wilson Date: MAY 21, 2015  
 Title: VICE PRESIDENT Phone Number: 619-464-6721

**IMPORTANT: Falsifying information or failure to provide known information could jeopardize or delay award of a contract.**

**SAFETY PERFORMANCE**

1. List your company's Interstate Experience Rating Modifier (ERM) for the three most recent years.

20	<u>15</u>	<u>0.73</u>
20	<u>14</u>	<u>0.73</u>
20	<u>13</u>	<u>0.75</u>

2. List your company's number of injuries/illnesses from your OSHA 300 logs for the three most recent years.

	20 <u>14</u>	20 <u>13</u>	20 <u>12</u>
a. Fatalities	<u>0</u>	<u>0</u>	<u>0</u>
b. OSHA recordable incidents	<u>0</u>	<u>0</u>	<u>0</u>
c. Lost work day incidents	<u>0</u>	<u>0</u>	<u>0</u>
d. Total lost work days	<u>0</u>	<u>0</u>	<u>0</u>
e. Total hours worked	<u>0</u>	<u>0</u>	<u>0</u>

3. Please provide copies of the following upon award:

Check if Available

- |   |                                     |
|---|-------------------------------------|
| a. OSHA 300 logs for the most recent three years and current year-to-date | <input checked="" type="checkbox"/> |
| b. Verification of ERM from your insurance carrier                        | <input checked="" type="checkbox"/> |
| c. Injury/Illness Report  | <input checked="" type="checkbox"/> |
| d. Complete written Safety Program  | <input checked="" type="checkbox"/> |
| e. Training Plans   | <input type="checkbox"/>            |
| f. Training Certificates for Employees                                    | <input checked="" type="checkbox"/> |
| g. Emergency Response Training  | <input type="checkbox"/>            |

*Primary contractors must submit all information requested on No. 3 (a-g) to the District.  
 Subcontractors must submit information (a-c) to the District and d-g to the primary contractor and should be made available to the District upon request.*

4. Company Safety Contact

a. Name: DALE DELANEY  
 b. Phone: 619-464-6721

## SAFETY PROGRAM

### 1. SAFETY PROGRAM DOCUMENTATION

Circle One

a. Do you have a written safety program manual?  Yes  No

Last revision date 2012

b. Do you have a written safety field manual? Yes  No

c. Are all workers given a booklet that contains work rules, responsibilities and other appropriate information? Yes  No

### 2. POLICY AND MANAGEMENT SUPPORT

a. Do you have a safety policy statement from an officer of the company?  Yes  No

b. Do you have a disciplinary process for enforcement of your safety program?  Yes  No

c. Does management set corporate safety goals?  Yes  No

d. Does executive management review:

- Accident reports?
- Inspection reports?
- Safety statistics?

e. Do you safety pre-qualify subcontractors? Yes  No

f. Do you have a written policy on accident reporting and investigation?  Yes  No

g. Do you have a light-duty, return-to-work policy? Yes  No

h. Is safety part of your supervisor's performance evaluation?  Yes  No

i. Do you have a personal protective equipment (PPE) policy?  Yes  No

j. Do you have a written substance abuse program? Yes  No  
If yes, check which apply:

- |  |   |
|--|---|
| <input type="checkbox"/> Pre-employment testing    | <input type="checkbox"/> Return to duty testing           |
| <input checked="" type="checkbox"/> Random testing | <input type="checkbox"/> Disciplinary process             |
| <input type="checkbox"/> Reasonable cause testing  | <input type="checkbox"/> Alcohol Testing                  |
| <input type="checkbox"/> Post accident testing     | <input type="checkbox"/> National Institute on Drug Abuse |
| <input type="checkbox"/> Panel Screen              |   |

k. Does each level of management have assigned safety duties and responsibilities? Yes  No

3. TRAINING AND ORIENTATION

Circle One

- a. Do you conduct safety orientation training for each employee? Yes No
- b. Do you conduct site safety orientation for every person new to the job? Yes No
- c. Does your safety program require safety training meetings for each supervisor (foreman and above)? How often? Yes No  
 Weekly  Monthly  Quarterly  Annually
- d. Do you hold tool box/taigate safety meetings focused on your specific work operations/exposures? Yes No  
 Weekly  Daily
- e. Do you require equipment operation/certification training? Yes No

4. ADMINISTRATION AND PROCEDURES

- a. Does your written safety program address administrative procedures? Yes No

If yes, check which apply:

- |   |  |
|---|--|
| <input type="checkbox"/> Pre-project/task planning  | <input type="checkbox"/> Emergency procedures              |
| <input type="checkbox"/> Record keeping             | <input type="checkbox"/> Audits/inspections                |
| <input type="checkbox"/> Safety committees          | <input type="checkbox"/> Accident investigations/reporting |
| <input type="checkbox"/> HAZCOM                     | <input type="checkbox"/> Training documentation            |
| <input type="checkbox"/> Substance abuse prevention | <input type="checkbox"/> Hazardous work permits            |
| <input type="checkbox"/> Return-to work             | <input type="checkbox"/> Subcontractor prequalification    |

- b. Do you have project safety committees? Yes No
- c. Do you conduct job site safety inspections? How often? Yes No  
 Daily  Weekly  Monthly
- d. Do these inspections include a routine safety inspection of equipment (e.g. scaffold, ladders, fire extinguishers, etc.)? Yes No
- e. Do you investigate accidents? How are they reported? Yes No  
 Total company  By superintendent  
 By project  By project manager  
 By foreman  In accordance with OSHA
- f. Do you discuss safety at all preconstruction and progress meetings? Yes No
- g. Do you perform rigging and lifting checks prior to lifting? Yes No  
 For personnel  For equipment  Heavy lifts (more than 10,000 lbs)

5. WORK RULES

Circle One

a. Do you periodically update work rules?

Yes  No

When was the last update? \_\_\_\_\_

b. What work practices are addressed by your work rules?

Check all that apply.

- |   |   |
|---|---|
| <input type="checkbox"/> CPR/first aid                                  | <input type="checkbox"/> Access-entrances/stairs                  |
| <input type="checkbox"/> Barricades, signs, and signals                 | <input type="checkbox"/> Respiratory protection                   |
| <input type="checkbox"/> Blasting                                       | <input type="checkbox"/> Material handling/storage                |
| <input type="checkbox"/> Communications                                 | <input type="checkbox"/> Temporary heat                           |
| <input type="checkbox"/> Compressed air and gases                       | <input type="checkbox"/> Vehicle Safety                           |
| <input type="checkbox"/> Concrete work                                  | <input checked="" type="checkbox"/> Traffic control               |
| <input type="checkbox"/> Confined-space entry                           | <input type="checkbox"/> Site visitor escorting                   |
| <input type="checkbox"/> Cranes/rigging and hoisting                    | <input type="checkbox"/> Public protection                        |
| <input type="checkbox"/> Electrical grounding                           | <input type="checkbox"/> Equipment guards and grounding           |
| <input type="checkbox"/> Environmental controls and Occupational health | <input type="checkbox"/> Monitoring Equipment                     |
| <input type="checkbox"/> Emergency procedures                           | <input type="checkbox"/> Flammable material handling/storage      |
| <input type="checkbox"/> Fire protection and prevention                 | <input type="checkbox"/> Site sanitation                          |
| <input type="checkbox"/> Floor and wall openings                        | <input checked="" type="checkbox"/> Trenching and excavating      |
| <input type="checkbox"/> Fall protection                                | <input type="checkbox"/> Lockout/Tagout                           |
| <input type="checkbox"/> Housekeeping                                   | <input type="checkbox"/> Energized/pressurized equipment          |
| <input checked="" type="checkbox"/> Ladders and scaffolds               | <input checked="" type="checkbox"/> Personal protective equipment |
| <input type="checkbox"/> Mechanical equipment                           | <input checked="" type="checkbox"/> Tools, power and hand         |
| <input type="checkbox"/> Welding and cutting (hot work)                 | <input type="checkbox"/> Electrical power lines                   |
|   | <input type="checkbox"/> Other _____                              |

6. OSHA INSPECTIONS

a. Have you been inspected by OSHA in the last three years?

Yes  No

b. Were these inspections in response to complaints?


Yes  No

c. Have you been cited as a result of these inspections?

Yes  No

If yes, describe the citations:

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



# **OTAY WATER DISTRICT**

**SAN DIEGO COUNTY  
CALIFORNIA**

**CONTRACT DOCUMENTS  
FOR**



## **624 ZONE PRSs & 944-R PRS IMPROVEMENTS**

**CIP P2541 & R2110**

**APRIL 2015**

SECTION 00400  
BID PROPOSAL  
(FORM A)

To: Otay Water District  
2554 Sweetwater Springs Boulevard  
Spring Valley, California 91978-2004

Project Title: **624 ZONE PRSs & 944-R PRS IMPROVEMENTS (CIP P2541 & R2110)**

Bidder: CCL CONTRACTING INC  
Address: 1938 DON LEE PLACE ESCONDIDO CA. 92029  
Date: 5/20/15

Bidder's contract person for additional information on this Proposal:

Name: Bryan Lusky Telephone: (760) 743-2254  
Contractor's license number and class: 798819 Expiration date: 8/31/15

**BIDDER'S DECLARATION AND UNDERSTANDING**

The undersigned, hereinafter called the "Bidder," declares that the only persons or parties interested in this proposal are those named herein, that this proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the District, and that the proposal is made without any connection or collusion with any person submitting another proposal on this contract.

The Bidder further declares that the contract documents for the construction of the project were carefully reviewed, including materials and equipment, conditions of work involved, and including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the contract documents, and that this proposal is made according to the provisions and under the terms of the contract documents, which documents are hereby made a part of this proposal.

Submission of this proposal shall be conclusive evidence that the Bidder has investigated the availability of all equipment and materials required for the work specified and is satisfied that deliveries of equipment and materials can be scheduled so as to complete the work in all respects within the completion times specified herein.

The Bidder understands and agrees that if a contract is awarded, the employees of Bidder and Bidder's subcontractors shall be paid wages which are no less than the prevailing wage rates as determined by the California Department of Industrial Relations pursuant to the California Labor Code. The Bidder who is awarded the contract shall post at the job site a copy of the prevailing rates of per diem wages as determined by the California Department of Industrial Relations at the job site.

The Bidder understands that the District reserves the right to reject any and all bids and to waive any information in the bidding.

#### CONTRACT EXECUTION AND BONDS

After receiving the Notice of Award (NOA), the Bidder shall comply with the terms set forth in Section 00100, Article 23. The Bidder will, to the extent of this proposal, furnish all machinery, tools, apparatus, other means of construction, and do the work and furnish all the materials necessary to complete all work as specified or indicated in the contract documents.

If awarded a contract by the District's Board of Directors, the Bidder shall sign the contract in the blank space(s) provided therefore. If the Bidder is a sole proprietor, the true name of the fictitious business shall be set forth above, if operating under a fictitious name, together with the signature of the sole proprietor. If the Bidder is a partnership, the true name of the partnership shall be set forth above, together with the signature of the general partner authorized to sign contracts on behalf of the partnership. If the bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the president and secretary of the corporation. If the Bidder is another entity, the true name of the entity shall be set forth above, together with the signature of two senior officials authorized to sign contracts on behalf of the entity.

#### CONTRACT COMPLETION TIME

The Bidder further agrees to begin work and to complete the construction, in all respects, for which the proposal is accepted within **175 (one hundred seventy five)** calendar days from the date stated in the Notice to Proceed.

#### LIQUIDATED DAMAGES

Failure of the Contractor to complete the work within the time allowed will result in damages being sustained by the District. Such damages are, and will continue to be, impracticable and extremely difficult to determine. For each consecutive calendar day that the contractor fails to substantially complete all work in excess of the time period specified for the completion of the work, as may be adjusted in accordance with these contract documents, the contractor shall pay the District, or have withheld from monies due it, liquidated damages in the sum of **ONE THOUSAND DOLLARS (\$1,000)** per calendar day.

By execution of the contract, the Contractor and District agree that these liquidated damages and amounts are not unreasonable under the circumstances that exist at that time the invitations for bid were requested and at the time the contract was entered into and that the amount specified above per calendar day is the minimum value of the costs of actual damage caused by the failure of the contractor to complete the work within the allotted time. The liquidated damages shall not be construed as a penalty, and may be deducted from payments due the contractor if such delay occurs.

#### ADDENDA

The Bidder hereby acknowledges that he has received Addenda numbers   1  ,       ,       ,       ,       , to these contract documents by inserting the number of each Addendum in the spaces provided above.

## SALES AND USE TAXES

The bidder agrees that all sales and use taxes are included in the stated bid prices for the work, unless provision is made herein for the Bidder to separately itemize the estimated amount of sales tax.

## BID LIST REQUIREMENTS AND UNDERSTANDING

Bids are to be submitted for the entire work. All bid items must be filled out, and extension carried out as appropriate. **A blank space will be considered non responsive, if zero is intended then a "0" must be entered for both unit price and amount.** In case of discrepancy between the unit and lump sum prices and in the total amounts set forth in extension, the unit and lump sum price shall prevail. For purposes of comparison, the total bid amount of the bid will be the total of the base bid plus additive bid item(s). In the event the total bid amount does not agree with the sum of the total amounts for each item, the unit and lump sum price bid for each item along with its corrected/uncorrected total amount extension, shall govern. The total bid amount will be corrected accordingly, and the contractor shall be bound by said correction. The Bidder further agrees to accept as full payment for the work specified herein, the amounts computed below based on the following lump sum and unit price amounts, it being expressly understood that the unit prices are independent of the exact quantities involved. The Bidder agrees that the lump sum amounts and unit price amounts represent a true measure of the labor, material, and equipment required to perform the work, including all allowances for overhead and profit. If so requested by the District, the Contractor shall substantiate any price or prices with additional detailed price breakdown.

During or after the award of the contract, the District reserves the right to increase or diminish the amount of any item of work or item(s) as may be deemed necessary. The unit prices shall remain unchanged for the duration of this contract even if the unit quantities are decreased by any amount or increased up to 150%. The District also reserves the right to delete any bid item(s) in its entirety.

Quantities for lump sum items are shown as "LS" under the unit column and shown as one (1), however all required work for that item is inclusive. For example, a lump sum item, for potholing may involve several potholes in order to perform the required work, and the unit price of that lump sum item shall remain unchanged for the duration of this contract.

If Bidder uses add/deduct items, the Bidder will be required to identify the specific item(s) being changed and amount(s) for each in order to be considered a responsive bidder.

THE UNDERSIGNED DELCARES UNDER PENALTY OF PURJURY under the laws of the State of California that the representations made in this Bid are true and correct.

The Bidder is a (circle one):

Principal Corporation Partnership\* LLC Proprietorship

Named: CCL CONTRACTING INC

Address: 1938 DON LEE PI. ESCONDIDO CA. 92029

Name: Bryan Lusk

Title: Secretary

Contractor's License No.: 798819

Class of License: A

Expiration Date: 8/31/15

Treasury I.D.: 33-0970168

Corporate Seal: \_\_\_\_\_



\*If the Bidder is a partnership, all partners must sign on a separate piece of paper, which must be attached to the Bid.

**624 ZONE PRSs & 944-R PRS IMPROVEMENTS (CIP P2541 & R2110)**

**BID LIST**

Bid items are described in the Specifications, Section 01010 – Summary of Work, and the contract documents.

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT
<b>CIP P2541: PRESSURE REDUCING STATION NO. 1 (TERRA NOVA DRIVE)</b>					
1.01	Mobilization / Demobilization	1	LS	\$ 13,800	\$ 13,800
1.02	Sheeting, Shoring, and Bracing	1	LS	\$ 300	\$ 300
1.03	Pressure Reducing Station No. 1	1	LS	\$ 94,700	\$ 94,700
1.04	2-Inch Blowoff Assembly	1	EA	\$ 9,400	\$ 9,400
1.05	2-Inch Combination Air Release and Vacuum Valve	2	EA	\$ 6,700	\$ 13,400
1.06	Asphalt Concrete Pavement Replacement	100	SF	\$ 29	\$ 2,900
1.07	Curb & Gutter Replacement	33	LF	\$ 70	\$ 2,310
1.08	Site Restoration and Erosion Control	1	LS	\$ 600	\$ 600
1.09	Cathodic Protection	1	LS	\$ 6,400	\$ 6,400
1.10	Traffic Control	1	LS	\$ 600	\$ 600
<b>CIP P2541: PRESSURE REDUCING STATION NO. 2 (SEQUOIA STREET)</b>					
2.01	Mobilization / Demobilization	1	LS	\$ 13,800	\$ 13,800
2.02	Sheeting, Shoring, and Bracing	1	LS	\$ 600	\$ 600
2.03	Locate, protect, temporarily support existing 30-inch steel recycled water transmission main and 30-inch RCP storm drain	1	LS	\$ 1,700	\$ 1,700
2.04	Pressure Reducing Station No. 2	1	LS	\$ 92,700	\$ 92,700
2.05	12-Inch Cement Mortar Lined and Coated Steel Pipe	74	LF	\$ 1,189	\$ 87,986
2.06	2-Inch Blowoff Assembly	1	EA	\$ 9,300	\$ 9,300
2.07	2-Inch Combination Air Release and Vacuum Valve	2	EA	\$ 6,650	\$ 13,300
2.08	12-Inch Gate Valve	3	EA	\$ 3,200	\$ 9,600
2.09	Asphalt Concrete Pavement Replacement	920	SF	\$ 12	\$ 11,040

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT
2.10	Curb & Gutter Replacement	40	LF	\$ 58	\$ 2320
2.11	4" Sidewalk Replacement	155	SF	\$ 19	\$ 2945
2.12	6" Sidewalk Behind Vault	132	SF	\$ 19	\$ 2508
2.13	Retaining Wall	1	LS	\$ 16,000	\$ 16,000
2.14	Site Restoration and Erosion Control	1	LS	\$ 600	\$ 600
2.15	Cathodic Protection	1	LS	\$ 6400	\$ 6400
2.16	Traffic Control	1	LS	\$ 1700	\$ 1700
<b>R2110: PRESSURE REDUCING STATION NO. 3 (OTAY LAKES ROAD)</b>					
3.01	Mobilization / Demobilization	1	LS	\$ 3200	\$ 3200
3.02	Sump Pump Retrofit	1	LS	\$ 5800	\$ 5800
3.03	Ventilation System Retrofit	1	LS	\$ 11,800	\$ 11,800
3.04	Hatch Drain Retrofit	1	LS	\$ 2,300	\$ 2,300
3.05	4" Sidewalk Replacement	80	SF	\$ 25	\$ 2,000
3.06	Site Restoration and Erosion Control	1	LS	\$ 300	\$ 300
3.07	Traffic Control	1	LS	\$ 2900	\$ 2900

**UNIT PRICE AND ALLOWANCE ITEMS INCLUDED IN THE CONTRACT DOCUMENTS AND INCLUDED IN THE CONTRACT SCOPE FOR THE 624 PRESSURE ZONE PRSs**

Note: Quantities are an estimate for the purposes of comparing Bids only. Payment of these items will be based on actual quantities furnished, installed, disposed or constructed in accordance with the Contract Documents

4	Unknown or Unidentified Utilities	1	LS	Allowance	\$ 10,000
---	-----------------------------------	---	----	-----------	-----------

**SUBTOTAL ITEMS NOS. 1 THROUGH 4:** \$ 455,209

ADDITIONS OR DEDUCTIONS *	CHANGE (+) or (-)	ADJUSTED BID ITEM AMOUNT
Addition (+) or Deduction (-) to Bid Item _____	\$	\$
Addition (+) or Deduction (-) to Bid Item _____	\$	\$
Addition (+) or Deduction (-) to Bid Item _____	\$	\$

**\* Note Regarding Use of Addition (+) or Deduction (-) Items Above:**  
Provision is made for the Bidder to include an addition or deduction in the Bid, if so desired, to reflect any last minute adjustments in prices. The addition or deduction, if made, will be applied to the Bid Items listed. **It is the Bidders responsibility to identify any ADDITIONS OR DELETIONS with a (+) or (-), accordingly.**

Should the bidder elect not adjust his bid, the bidder shall enter the words "NONE" for each of the Addition/Deduction blocks above.

TOTAL ITEMS NOS. 1 THROUGH 4:

\$ 455,209

TOTAL ITEMS NOS. 1 THROUGH 4 IN WORDS IS:

FOUR HUNDRED FIFTY-FIVE THOUSAND TWO HUNDRED  
AND NINE

*Bid evaluations shall be based upon bid items 1 through 4. District reserves the right to implement any alternative bid items.*



SURETY

If the Bidder is awarded a construction contract pursuant to this proposal, the surety who provides the Performance Bond and the Labor and Materials Bond will be

LIBERTY MUTUAL INSURANCE COMPANY whose address is  
175 BERKELEY ST. BOSTON MA 02116  
Street City State Zip

BIDDER

The name of the Bidder submitting this proposal is CCL CONTRACTING INC,  
doing business at 1938 DON LEE PI. ESCONCADO CA. 92029  
Street City State Zip

which is the address to which all communications concerned with this proposal and with the contract shall be sent. The names of the principal officers of the corporation submitting this proposal, or of the partnership, or of the entity, or of all persons interested in this proposal as principals are as follows:

Tom Carmichael \_\_\_\_\_  
Jim Corbett \_\_\_\_\_  
Bryan Lusky \_\_\_\_\_

The Bidder swears under penalty of perjury that all information provided by the Bidder is true and correct.

IF A SOLE PROPRIETOR OR PARTNERSHIP, SIGN HERE:

IN WITNESS hereto the undersigned has set his (its) hand this

\_\_\_\_\_ day of \_\_\_\_\_ 2015.

\_\_\_\_\_  
Name of Firm

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Title

IF CORPORATION, SIGN HERE:

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 20 day of May 2015.

(SEAL)

CLL CONTRACTING INC  
Name of Corporation

By Thomas W Carmichael

President

By [Signature]

Secretary



IF OTHER ENTITY, SIGN HERE:

IN WITNESS hereto the undersigned has set his (its) hand this \_\_\_\_\_ day of \_\_\_\_\_ 2015.

\_\_\_\_\_  
Name of Entity

By \_\_\_\_\_

\_\_\_\_\_  
Title

By \_\_\_\_\_

\_\_\_\_\_  
Title

Attest \_\_\_\_\_

\*\*\*\*\*

SECTION 00410  
BID BOND  
(FORM B)

BOND NO. \_\_\_\_\_

AMOUNT: \$ 10% \_\_\_\_\_

Know all men by these presents, that CCL CONTRACTING, INC.

as Principal, and LIBERTY MUTUAL INSURANCE COMPANY

a corporation duly organized under the laws of the State of MASSACHUSETTS

having its principal place of business at 175 BERKELEY STREET, BOSTON, MA 02116

in the State of MASSACHUSETTS and authorized to do business in the State of California, as \_\_\_\_\_

LIBERTY MUTUAL INSURANCE COMPANY

Surety, are held and firmly bound unto Otay Water District, hereinafter "Obligee", in the penal sum of TEN PERCENT OF GREATER AMOUNT BID

\_\_\_\_\_ Dollars (\$ 10% \_\_\_\_\_), for the payment of which we bind

ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS BOND IS SUCH THAT:

Whereas the Principal is herewith submitting his or its bid proposal for Contractor Services, said bid proposal, by reference thereto, being hereby made a part hereof.

Now, therefore, if the bid proposal submitted by the Principal is accepted, and the contract awarded to the Principal, and if the Principal shall execute the proposed contract and shall furnish such Performance Bond and Labor and Materials Bond as required by the contract documents, insurance certificates and policies, certification of worker's compensation insurance and other required documents within the time fixed by the contract documents, then this obligation shall be void. If the Principal shall fail to execute the proposed contract, furnish the required bonds and other required documents within the time specified in the contract documents, the Surety hereby agrees to pay to the Obligee the penal sum as liquidated damages.

Signed and sealed this 19TH day of MAY, 2015.

CCL CONTRACTING, INC.

PRINCIPAL

By *Bryan Lusky*

BRYAN LUSKY, SECRETARY  
LIBERTY MUTUAL INSURANCE COMPANY  
SURETY

By *Mark D. Iatarola*

Attorney-in-fact, MARK D. IATAROLA

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )  
County of SAN DIEGO )  
On 5/20/15 before me, MICHELLE M. BASUIL, NOTARY PUBLIC  
Date Here Insert Name and Title of the Officer  
personally appeared BRYAN LUSKY  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Michelle M. Basuil  
Signature of Notary Public

Place Notary Seal Above

**OPTIONAL**

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_  
Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: BRYAN LUSKY  
 Corporate Officer — Title(s): SECRETARY  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )  
County of SAN DIEGO )  
On 5/19/2015 before me, MICHELLE M. BASUIL, NOTARY PUBLIC,  
*Date Here Insert Name and Title of the Officer*  
personally appeared MARK D. IATAROLA  
*Name(s) of Signer(s)*

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Michelle M. Basuil  
*Signature of Notary Public*

Place Notary Seal Above

**OPTIONAL**

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_  
Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: MARK D. IATAROLA  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

**THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.**

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 6959256

American Fire and Casualty Company  
The Ohio Casualty Insurance Company

Liberty Mutual Insurance Company  
West American Insurance Company

**POWER OF ATTORNEY**

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Helen Maloney; John G. Maloney; Mark D. Iatarola; Michelle M. Basuil

all of the city of Escondido state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 22nd day of April, 2015.



American Fire and Casualty Company  
The Ohio Casualty Insurance Company  
Liberty Mutual Insurance Company  
West American Insurance Company

By: David M. Carey  
David M. Carey, Assistant Secretary

STATE OF PENNSYLVANIA ss  
COUNTY OF MONTGOMERY

On this 22nd day of April, 2015, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



COMMONWEALTH OF PENNSYLVANIA  
Notarial Seal  
Teresa Pastella, Notary Public  
Plymouth Twp., Montgomery County  
My Commission Expires March 28, 2017  
Member, Pennsylvania Association of Notaries

By: Teresa Pastella  
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

**ARTICLE IV – OFFICERS** – Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

**ARTICLE XIII – Execution of Contracts – SECTION 5. Surety Bonds and Undertakings.** Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

**Certificate of Designation** – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

**Authorization** – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 19TH day of MAY, 2015.



By: Gregory W. Davenport  
Gregory W. Davenport, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.



**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )  
County of SAN DIEGO )  
On 5/20/15 before me, MICHELLE M. BASUIL, NOTARY PUBLIC,  
*Date Here Insert Name and Title of the Officer*  
personally appeared BRYAN LUSKY  
*Name(s) of Signer(s)*

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Michelle M. Basuil  
*Signature of Notary Public*

Place Notary Seal Above

**OPTIONAL**

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_  
Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: BRYAN LUSKY  
 Corporate Officer — Title(s): SECRETARY  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

**SECTION 00420  
NONCOLLUSION AFFIDAVIT  
(FORM C)**

This page is intentionally blank.

**SECTION 00430  
CONTRACTOR LICENSE AFFIDAVIT  
(FORM D)**

BUSINESS AND PROFESSIONAL CODE 7028.15:

"A licensed contractor shall not submit a bid to a public agency unless his or her contractor's license number appears clearly on the bid, the license expiration date is stated, and the bid contains a statement that the representations made therein are made under penalty of perjury. Any bid not containing this information, or a bid containing information which is subsequently proven false, shall be considered nonresponsive and shall be rejected by the public agency."

State of California )  
                                  ) ss  
                                  )

Bryan Lusky being first duly sworn, deposes and says that he is Secretary  
of CCL CONTRACTING INC, the party making the foregoing bid, is a  
licensed contractor and understands the information shown below shall be included with the bid  
and understands that any bid not containing this information, or if this information is  
subsequently proven to be false, shall be considered nonresponsive and shall be rejected by  
the District \_\_\_\_\_

798819 8/31/15  
\_\_\_\_\_  
(State license number and classification) License Expiration Date

I certify under the penalty of Perjury under the laws of the State of California that the foregoing is true and correct.

Subscribed at:  
ESCONDIDO SAN DIEGO CO.  
(City) (County) (State)  
on 5/20/15, 2015.  
(Date)

NOTARY TO AFFIX SEAL  
AND CERTIFICATE OF  
ACKNOWLEDGMENT

798819 A  
\_\_\_\_\_  
(State license number and classification)  
1938 PON LES PL.  
\_\_\_\_\_  
(Address)  
ESCONDIDO CA. 92029  
(City) (State) (Zip Code)  
760 743-2254  
\_\_\_\_\_  
(Telephone)

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )  
County of SAN DIEGO )  
On 5/13/15 before me, MICHELLE M. BASUIL, NOTARY PUBLIC  
Date Here Insert Name and Title of the Officer  
personally appeared BRYAN LUSKY  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Michelle M. Basuil  
Signature of Notary Public

Place Notary Seal Above

**OPTIONAL**

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_  
Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: BRYAN LUSKY  
 Corporate Officer — Title(s): SECRETARY  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

**SECTION 00430  
CONTRACTOR LICENSE AFFIDAVIT  
(FORM D)**

This page is intentionally blank.

**SECTION 00440  
LIST OF SUBCONTRACTORS  
(FORM E)**

The Bidder shall identify all proposed subcontractors and subconsultants who will be performing work that has a value in excess of one-half (0.5) of one (1) percent of the total amount of this proposal. The Bidder certifies that the following subcontracting firms or businesses will be awarded subcontracts for the indicated portions of the work in the event that the Bidder is awarded the contract.

The Bidder shall identify the type of work the subcontractor shall perform; include the specific bid item(s) that the subcontractor(s) will perform work on; and state the percent (%) of the bid item that the subcontractor will perform.

TYPE OF WORK:

\_\_\_\_\_

\_\_\_\_\_  
Bid Item Percent

\_\_\_\_\_  
Name

\_\_\_\_\_  
Street City

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

\_\_\_\_\_

\_\_\_\_\_  
Bid Item Percent

\_\_\_\_\_  
Name

\_\_\_\_\_  
Street City

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

\_\_\_\_\_

\_\_\_\_\_  
Bid Item Percent

\_\_\_\_\_  
Name

\_\_\_\_\_  
Street City

License No. /Type \_\_\_\_\_

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent

Name

Street

City

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent

Name

Street

City

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent

Name

Street

City

License No. /Type \_\_\_\_\_

BIDDER: CCL CONTRACTING INC

Signature: *By [Signature]*

Date: 5/26/15

**SECTION 00450  
LIST OF REFERENCES  
(FORM F)**

A minimum of five (5) project references are required for the Contractor and a minimum of three (3) project references are required for the Project Manager to be assigned to the subject work. The referenced projects must have been completed within the past five (5) years and be similar in scope including type, size, duration, value, etc. to the aforementioned project. Bidder's failure to provide current reference contact information could impact District's ability to check references. Lack of valid references could delay award of a contract to Bidder and jeopardize award.

**CONTRACTOR**

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Santa Margarita WD 26111 Antonio Pkwy Mission Viejo, CA 92690	Las Flores Oso Pkwy	Water 16" steel, 36" Casing (140 LF) 8" PVC	\$2,271,972	8/31/08	Bart Lantz 949 459-6504
City of Escondido 201 North Broadway Escondido, Ca	Alexander Pipeline	Water/Sewer 24" CML&C (11,000 LF) 8" VCP (2600 LF) 42" casing (240 LF)	\$3,861,659	10/30/08	Mark Lewis 760 839-4664
Santa Fe Irrigation District 5920 Linea Del Cielo Rancho Santa Fe, Ca 92067	Fairbanks	Water Valve Replacement Project	\$1,818,006	1/30/09	Bill Hunter 858 756-2424
Sweetwater Authority 505 Garrett Ave Chula Vista, CA	Chula Vista	Water	\$980,774	4/7/09	Jason Mettler 619 409-6755 Jmettler@sweetwater.org
South Coast Water District 31592 West Street Laguna Beach, CA	Dana Point	Water 36" CML&C (5,600 LF) 54" Jack and Bore (310 LF)	\$3,300,000	9/1/09	John 949 499-4555
Otay Water District 2554 Sweetwater Springs Blvd Spring Valley, CA 91978	El Cajon	Water / SD 36" CML&C (27,000 LF) 12" VCP (4,500 LF) 54" Jack and Bore (460LF) 24" RCP (245 LF)	\$14,407,033	10/15/10 NOC filed 12/14/10	Ron Ripperger 619 670-2279 RonR@otaywater.gov
Yuima Municipal Water District 34928 Valley Center Road Pauma Valley, CA 92061		Water 12" CML&C (160 LF)	\$85,812	10/8/10	Todd Engstrand 760 742-3704
City of Huntington Beach 2000 Main Street Huntington Beach CA 92648		Water Various size (5200 LF)	\$1,776,320	9/8/11	Duane Wentworth (714) 536-5517 Dwentworth@surfcity-hb.org
City of Huntington Beach 2000 Main Street Huntington Beach CA 92648		Water / SD 30" CML&C (18000 LF) 3-Deep Wells \$2,738,989 8" VCP (1420 LF)		9/26/11	Andrew Ferrigno (714) 536-5291 Aferrigno@surfcity-hb.org
Rancho California Water District 42135 Winchester Rd Temecula, CA 92589		Raise Manhole \$126,507		9/21/11	Cooly Smith 951 296-6989

Helix Water District 7811 University Ave La Mesa, Ca	La Mesa	Water 8", 10"	\$1,242,143	2/3/12	Ernie 619 596-1325 Ernesto.Vergara@helixwater.org
City of Carlsbad 1635 Faraday Ave Carlsbad, CA 92008 Joseph.mcmahon@carlsbadca.gov	Carlsbad	Sewer & Storm Drain 24" HDPE (3,000LF) 24" DIP (560 LF) 8" VCP (1680LF) 24" CIPP (3200 LF)	\$4,309,300	11/9/12	Joe McMahon 760 802-8785 NOC filed 1/8/13
Rincon del Diablo MWD 1920 North Iris Lane Escondido, Ca 92026	Escondido	Water 8"/12"/24" DIP 12,500LF	\$2,846,557	NOC 7/11/13	Clint Baze 760 745-5522 Cbaze@rinconwater.org
City of Huntington Beach 2000 Main Street Huntington Beach CA 92648		Water, Sewer, & Street Improvements 30" CML&C (12000 LF) 10" VCP (2100 LF) 30" casing (60 LF) 2-Deep Wells \$6,436,798			Andrew Ferrigno (714) 536-5291 <i>PM Rod CHILCOTE</i>
Fallbrook P U D 990 East Mission Rd. Fallbrook, Ca	Fallbrook	Water Valve replacement project 24", 16", 10", 8", CML&C piping	\$348,210	9/23/13	Jack Bebee 760 728-1125 <i>PM Bryan Lushy</i>
Rancho California Water District 42135 Winchester Rd Temecula, CA 92589		Install 1966LF 36" CML&C Install 985 LF of 24" CML&C Install 7850 CY Soil Cement Grading improvement 98 acres Discharge structures & flow control stations \$2,524,871 NOC 2/21/14			Cooly Smith 951 296-6989 <i>PM Bryan Lushy Rod CHILCOTE</i>
South Coast Water District 31592 West Street Laguna Beach, CA	Dana Point	Water, Sewer, Storm Drain 8" & 10" PVC (6,057 LF) 8", 12", 15" Sewer (1170 LF) 24", 36", 48" RCP (1024LF) NOC 4/1/14	\$2,609,796		John 949 499-4555 <i>PM Rod CHILCOTE</i>
Santa Fe Irrigation District 5920 Linea Del Cielo Rancho Santa Fe, Ca 92067	Rancho Santa Fe	Water Group 2 Pipeline Replacement Project (four locations) NOC 7/17/14	\$1,475,000	11/21/13	Bill Hunter 858 756-2424 <i>PM Bryan Lushy</i>
Santa Fe Irrigation District 5920 Linea Del Cielo Rancho Santa Fe, Ca 92067	Rancho Santa Fe	Water Pressure Reducing Stations (eight each) 1050 LF of 8" pipeline NOC 3/18/15	\$3,461,200	3/28/14	Bill Hunter 858 756-2424 <i>PM Bryan Lushy</i>
Rincon del Diablo MWD 1920 North Iris Lane Escondido, Ca 92026	Escondido	Water Northwest Quadrant recycled water 4" & 6" 3750LF	\$588,700	6/18/14 NOC 9/26/14	Clint Baze 760 745-5522 Cbaze@rinconwater.org <i>PM Bryan Lushy</i>

**PROJECT MANAGER**

Project Manager: \_\_\_\_\_

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

BIDDER: CCL CONTRACTING INC

Signature: By [Signature]

Date: 5/20/15

This page is intentionally blank.

**SECTION 00460  
COMPANY BACKGROUND QUESTIONNAIRE  
(FORM G)**

Company Name: CCL CONTRACTING INC

Person Completing Form (Print): Bryon Lusk

Signature: *Bryon Lusk* Date: 5/20/15

Title: Secretary Phone Number: 760 743-2254

**IMPORTANT: Falsifying information or failure to provide known information could jeopardize or delay award of a contract.**

**1. COMPANY HISTORY**

	Yes	No
1. Have there been any previous changes to the company name or changes in ownership that have occurred within the past ten (10) years?		✓
2. Has any owner or officer of the company operated as a contractor under any other name or license number in the last ten (10) years?		✓
3. Have there been any previous changes to the company's license number(s) in the past ten (10) years?		✓
4. Is your company a subsidiary, parent, holding company or affiliate of another construction company?		✓

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, previous company name and/or number, date of name change, date of change in ownership.

---



---



---



---



---

**2. COMPANY FINANCIAL RECORD**

	Yes	No
1. Was your company in bankruptcy at any time during the last ten (10) years or currently filing for bankruptcy?		<input checked="" type="checkbox"/>

If 'Yes' to the above provide details on the lines below including, but not limited to, case number, bankruptcy court, and the date the petition was filed.

---



---



---



---



---

**3. CIVIL COURT ACTIONS**

	Yes	No
1. Has your company, or any owner or officer of your company, ever been found liable in a civil suit?		<input checked="" type="checkbox"/>
2. Have there been any judgments against your company or any owner or officer of your company within the past ten (10) years?		<input checked="" type="checkbox"/>
3. In the past ten (10) years, has your company or any owner or officer of your company made any claim in excess of \$50,000 against a project owner and filed that claim in court or arbitration?		<input checked="" type="checkbox"/>
4. In the past ten (10) years, have there been any claims in excess of \$50,000 that have been filed in court or arbitration against your company?		<input checked="" type="checkbox"/>

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, project name, date of the claim, name of the claimant, name of the entity (or entities) against whom the claim was filed, brief description of the claim, the court and case number, if applicable, brief description of the status (i.e. pending, resolved, a description of the resolution, etc.).

---



---



---



---



---

**4. CRIMINAL ACTIONS**

	Yes	No
1. Has your company or any owner or officer of your company ever been convicted of a federal or state crime of fraud, theft, or any other act of dishonesty?		✓
2. Has your company or any owner or officer of your company ever been found guilty in a criminal action for making any false claim or material misrepresentation to any public agency or entity?		✓
3. Has any state or local agency taken any disciplinary action against your company or any owner or officer of your company?		✓

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, the person or persons convicted, the name of the victim, the date of conviction, the court and case number, the crime and year convicted.

---



---



---



---

**5. CONTRACT AWARD**

	Yes	No
1. Has your company ever been denied an award of a public works contract based on a finding by a public agency that your company was not a responsible bidder?		✓
2. In the past ten (10) years, has your company or any owner or officer of your company been listed on the Excluded Parties List System (EPLS), debarred, disqualified, removed or otherwise prevented from bidding on, or completing, any government agency or public works project for any reason?		✓

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, year of the event, the owner, the project, entity denying the award, the basis for the finding by the public agency, name of the organization debarred.

---



---



---

This page is intentionally blank.

**SECTION 00470  
COMPANY SAFETY QUESTIONNAIRE  
(FORM H)**

Company Name: CCL CONTRACTING INC  
 Person Completing Form (Print): Bryan Lusky  
 Signature: Bryan Lusky Date: 5/20/15  
 Title: Secretary Phone Number: 760 743-2254

**IMPORTANT: Falsifying information or failure to provide known information could jeopardize or delay award of a contract.**

**SAFETY PERFORMANCE**

1. List your company's Interstate Experience Rating Modifier (ERM) for the three most recent years.

20 15 .89  
 20 14 .72  
 20 13 .99

2. List your company's number of injuries/illnesses from your OSHA 300 logs for the three most recent years.

	20 <u>15</u>	20 <u>14</u>	20 <u>13</u>
a. Fatalities	<u>0</u>	<u>0</u>	<u>0</u>
b. OSHA recordable incidents	<u>0</u>	<u>0</u>	<u>0</u>
c. Lost work day incidents	<u>1</u>	<u>0</u>	<u>0</u>
d. Total lost work days	<u>2</u>	<u>0</u>	<u>0</u>
e. Total hours worked	<u>on going</u>	<u>31,765</u>	<u>30,505</u>

3. Please provide copies of the following upon award: Check if Available

- a. OSHA 300 logs for the most recent three years and current year-to-date
- b. Verification of ERM from your insurance carrier
- c. Injury/Illness Report
- d. Complete written Safety Program
- e. Training Plans
- f. Training Certificates for Employees
- g. Emergency Response Training

*Primary contractors must submit all information requested on No. 3 (a-g) to the District.  
 Subcontractors must submit information (a-c) to the District and d-g to the primary contractor and should be made available to the District upon request.*

4. Company Safety Contact  
 a. Name: Bryan Lusky  
 b. Phone: 760 743-2254

## SAFETY PROGRAM

### 1. SAFETY PROGRAM DOCUMENTATION

Circle One

a. Do you have a written safety program manual?

Yes  No

Last revision date 2014

b. Do you have a written safety field manual?

Yes  No

c. Are all workers given a booklet that contains work rules, responsibilities and other appropriate information?

Yes  No

### 2. POLICY AND MANAGEMENT SUPPORT

a. Do you have a safety policy statement from an officer of the company?

Yes  No

b. Do you have a disciplinary process for enforcement of your safety program?

Yes  No

c. Does management set corporate safety goals?

Yes  No

d. Does executive management review:

- Accident reports?
- Inspection reports?
- Safety statistics?

e. Do you safety pre-qualify subcontractors?

Yes  No

f. Do you have a written policy on accident reporting and investigation?

Yes  No

g. Do you have a light-duty, return-to-work policy?

Yes  No

h. Is safety part of your supervisor's performance evaluation?

Yes  No

i. Do you have a personal protective equipment (PPE) policy?

Yes  No

j. Do you have a written substance abuse program?

Yes  No

If yes, check which apply:

- |   |   |
|---|---|
| <input type="checkbox"/> Pre-employment testing   | <input type="checkbox"/> Return to duty testing           |
| <input type="checkbox"/> Random testing           | <input type="checkbox"/> Disciplinary process             |
| <input type="checkbox"/> Reasonable cause testing | <input type="checkbox"/> Alcohol Testing                  |
| <input type="checkbox"/> Post accident testing    | <input type="checkbox"/> National Institute on Drug Abuse |
| <input type="checkbox"/> Panel Screen             |   |

k. Does each level of management have assigned safety duties and responsibilities?

Yes  No

3. TRAINING AND ORIENTATION

Circle One

- a. Do you conduct safety orientation training for each employee?  Yes  No
- b. Do you conduct site safety orientation for every person new to the job?  Yes  No
- c. Does your safety program require safety training meetings for each supervisor (foreman and above)? How often? Yes  No   
 Weekly  Monthly  Quarterly  Annually
- d. Do you hold tool box/tailgate safety meetings focused on your specific work operations/exposures? Yes  No   
 Weekly  Daily
- e. Do you require equipment operation/certification training?  Yes  No

4. ADMINISTRATION AND PROCEDURES

- a. Does your written safety program address administrative procedures? Yes  No

If yes, check which apply:

- |   |  |
|---|--|
| <input type="checkbox"/> Pre-project/task planning  | <input type="checkbox"/> Emergency procedures              |
| <input type="checkbox"/> Record keeping             | <input type="checkbox"/> Audits/inspections                |
| <input type="checkbox"/> Safety committees          | <input type="checkbox"/> Accident investigations/reporting |
| <input type="checkbox"/> HAZCOM                     | <input type="checkbox"/> Training documentation            |
| <input type="checkbox"/> Substance abuse prevention | <input type="checkbox"/> Hazardous work permits            |
| <input type="checkbox"/> Return-to work             | <input type="checkbox"/> Subcontractor prequalification    |

- b. Do you have project safety committees? Yes  No
- c. Do you conduct job site safety inspections? How often?  Yes  No  
 Daily  Weekly  Monthly
- d. Do these inspections include a routine safety inspection of equipment (e.g. scaffold, ladders, fire extinguishers, etc.)?  Yes  No
- e. Do you investigate accidents? How are they reported? Yes  No   
 Total company  By superintendent  
 By project  By project manager  
 By foreman  In accordance with OSHA
- f. Do you discuss safety at all preconstruction and progress meetings?  Yes  No
- g. Do you perform rigging and lifting checks prior to lifting? Yes  No   
 For personnel  For equipment  Heavy lifts (more than 10,000 lbs)

5. WORK RULES

Circle One

a. Do you periodically update work rules?

Yes No

When was the last update? \_\_\_\_\_

b. What work practices are addressed by your work rules?

Check all that apply.

- |  |  |
|--|--|
| <input checked="" type="checkbox"/> CPR/first aid                          | <input type="checkbox"/> Access-entrances/stairs             |
| <input checked="" type="checkbox"/> Barricades, signs, and signals         | <input type="checkbox"/> Respiratory protection              |
| <input type="checkbox"/> Blasting  | <input type="checkbox"/> Material handling/storage           |
| <input type="checkbox"/> Communications                                    | <input type="checkbox"/> Temporary heat                      |
| <input type="checkbox"/> Compressed air and gases                          | <input type="checkbox"/> Vehicle Safety                      |
| <input type="checkbox"/> Concrete work                                     | <input checked="" type="checkbox"/> Traffic control          |
| <input type="checkbox"/> Confined-space entry                              | <input type="checkbox"/> Site visitor escorting              |
| <input type="checkbox"/> Cranes/rigging and hoisting                       | <input checked="" type="checkbox"/> Public protection        |
| <input type="checkbox"/> Electrical grounding                              | <input type="checkbox"/> Equipment guards and grounding      |
| <input type="checkbox"/> Environmental controls and<br>Occupational health | <input type="checkbox"/> Monitoring Equipment                |
| <input type="checkbox"/> Emergency procedures                              | <input type="checkbox"/> Flammable material handling/storage |
| <input type="checkbox"/> Fire protection and prevention                    | <input checked="" type="checkbox"/> Site sanitation          |
| <input type="checkbox"/> Floor and wall openings                           | <input checked="" type="checkbox"/> Trenching and excavating |
| <input type="checkbox"/> Fall protection                                   | <input checked="" type="checkbox"/> Lockout/Tagout           |
| <input type="checkbox"/> Housekeeping                                      | <input type="checkbox"/> Energized/pressurized equipment     |
| <input checked="" type="checkbox"/> Ladders and scaffolds                  | <input type="checkbox"/> Personal protective equipment       |
| <input type="checkbox"/> Mechanical equipment                              | <input type="checkbox"/> Tools, power and hand               |
| <input checked="" type="checkbox"/> Welding and cutting (hot work)         | <input type="checkbox"/> Electrical power lines              |
|  | <input type="checkbox"/> Other _____                         |

6. OSHA INSPECTIONS

a. Have you been inspected by OSHA in the last three years?

Yes No

b. Were these inspections in response to complaints?

Yes No

c. Have you been cited as a result of these inspections?

Yes No

If yes, describe the citations:

---

---

---

**BIDDER'S CHECKLIST  
SECTION 00300**

This checklist has been prepared and furnished to aid bidders in including all necessary supporting information with their bid. Bidder's submittals shall include, but are not limited to, the following:

	<u>CHECKED</u>
1. Bid Proposal (Form A)	✓
2. Bid Bond or other Security (Form B)	✓
3. Noncollusion Affidavit (Form C)	✓
4. Contractor License Affidavit (Form D)	✓
5. List of Subcontractors (Form E)	✓
6. List of References (Form F)	✓
7. Company Background Questionnaire (Form G)	✓
8. Company Safety Questionnaire (Form H)	✓

After acceptance of the conforming low bid by the Otay Water District's Board of Directors, the District will mail Forms I, J, K, and L to the low bidder. The forms are listed below for informational purposes.

1. Contract (Form I)
2. Performance Bond (Form J)
3. Labor and Materials Bond (Form K)
4. Contractor's Certificate Regarding Worker's Compensation (Form L)

END BIDDER'S CHECKLIST

\* \* \* \* \*

SECTION 00400  
BID PROPOSAL  
(FORM A)

To: Otay Water District  
2554 Sweetwater Springs Boulevard  
Spring Valley, California 91978-2004

Project Title: **624 ZONE PRSs & 944-R PRS IMPROVEMENTS (CIP P2541 & R2110)**

Bidder: TRANSSTAR Pipeline, Inc.

Address: 10467 Roselle St., San Diego, CA 92121

Date: 5/21/15

Bidder's contract person for additional information on this Proposal:

Name: John Brito Telephone: (858) 453-0744

Contractor's license number and class: 724178 - A Expiration date: 6/30/16

**BIDDER'S DECLARATION AND UNDERSTANDING**

The undersigned, hereinafter called the "Bidder," declares that the only persons or parties interested in this proposal are those named herein, that this proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the District, and that the proposal is made without any connection or collusion with any person submitting another proposal on this contract.

The Bidder further declares that the contract documents for the construction of the project were carefully reviewed, including materials and equipment, conditions of work involved, and including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the contract documents, and that this proposal is made according to the provisions and under the terms of the contract documents, which documents are hereby made a part of this proposal.

Submission of this proposal shall be conclusive evidence that the Bidder has investigated the availability of all equipment and materials required for the work specified and is satisfied that deliveries of equipment and materials can be scheduled so as to complete the work in all respects within the completion times specified herein.

The Bidder understands and agrees that if a contract is awarded, the employees of Bidder and Bidder's subcontractors shall be paid wages which are no less than the prevailing wage rates as determined by the California Department of Industrial Relations pursuant to the California Labor Code. The Bidder who is awarded the contract shall post at the job site a copy of the prevailing rates of per diem wages as determined by the California Department of Industrial Relations at the job site.

The Bidder understands that the District reserves the right to reject any and all bids and to waive any information in the bidding.

#### CONTRACT EXECUTION AND BONDS

After receiving the Notice of Award (NOA), the Bidder shall comply with the terms set forth in Section 00100, Article 23. The Bidder will, to the extent of this proposal, furnish all machinery, tools, apparatus, other means of construction, and do the work and furnish all the materials necessary to complete all work as specified or indicated in the contract documents.

If awarded a contract by the District's Board of Directors, the Bidder shall sign the contract in the blank space(s) provided therefore. If the Bidder is a sole proprietor, the true name of the fictitious business shall be set forth above, if operating under a fictitious name, together with the signature of the sole proprietor. If the Bidder is a partnership, the true name of the partnership shall be set forth above, together with the signature of the general partner authorized to sign contracts on behalf of the partnership. If the bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the president and secretary of the corporation. If the Bidder is another entity, the true name of the entity shall be set forth above, together with the signature of two senior officials authorized to sign contracts on behalf of the entity.

#### CONTRACT COMPLETION TIME

The Bidder further agrees to begin work and to complete the construction, in all respects, for which the proposal is accepted within **175 (one hundred seventy five)** calendar days from the date stated in the Notice to Proceed.

#### LIQUIDATED DAMAGES

Failure of the Contractor to complete the work within the time allowed will result in damages being sustained by the District. Such damages are, and will continue to be, impracticable and extremely difficult to determine. For each consecutive calendar day that the contractor fails to substantially complete all work in excess of the time period specified for the completion of the work, as may be adjusted in accordance with these contract documents, the contractor shall pay the District, or have withheld from monies due it, liquidated damages in the sum of **ONE THOUSAND DOLLARS (\$1,000)** per calendar day.

By execution of the contract, the Contractor and District agree that these liquidated damages and amounts are not unreasonable under the circumstances that exist at that time the invitations for bid were requested and at the time the contract was entered into and that the amount specified above per calendar day is the minimum value of the costs of actual damage caused by the failure of the contractor to complete the work within the allotted time. The liquidated damages shall not be construed as a penalty, and may be deducted from payments due the contractor if such delay occurs.

#### ADDENDA

The Bidder hereby acknowledges that he has received Addenda numbers   1  ,       ,       ,       ,       , to these contract documents by inserting the number of each Addendum in the spaces provided above.

## SALES AND USE TAXES

The bidder agrees that all sales and use taxes are included in the stated bid prices for the work, unless provision is made herein for the Bidder to separately itemize the estimated amount of sales tax.

## BID LIST REQUIREMENTS AND UNDERSTANDING

Bids are to be submitted for the entire work. All bid items must be filled out, and extension carried out as appropriate. **A blank space will be considered non responsive, if zero is intended then a "0" must be entered for both unit price and amount.** In case of discrepancy between the unit and lump sum prices and in the total amounts set forth in extension, the unit and lump sum price shall prevail. For purposes of comparison, the total bid amount of the bid will be the total of the base bid plus additive bid item(s). In the event the total bid amount does not agree with the sum of the total amounts for each item, the unit and lump sum price bid for each item along with its corrected/uncorrected total amount extension, shall govern. The total bid amount will be corrected accordingly, and the contractor shall be bound by said correction. The Bidder further agrees to accept as full payment for the work specified herein, the amounts computed below based on the following lump sum and unit price amounts, it being expressly understood that the unit prices are independent of the exact quantities involved. The Bidder agrees that the lump sum amounts and unit price amounts represent a true measure of the labor, material, and equipment required to perform the work, including all allowances for overhead and profit. If so requested by the District, the Contractor shall substantiate any price or prices with additional detailed price breakdown.

During or after the award of the contract, the District reserves the right to increase or diminish the amount of any item of work or item(s) as may be deemed necessary. The unit prices shall remain unchanged for the duration of this contract even if the unit quantities are decreased by any amount or increased up to 150%. The District also reserves the right to delete any bid item(s) in its entirety.

Quantities for lump sum items are shown as "LS" under the unit column and shown as one (1), however all required work for that item is inclusive. For example, a lump sum item, for potholing may involve several potholes in order to perform the required work, and the unit price of that lump sum item shall remain unchanged for the duration of this contract.

If Bidder uses add/deduct items, the Bidder will be required to identify the specific item(s) being changed and amount(s) for each in order to be considered a responsive bidder.

THE UNDERSIGNED DELCARES UNDER PENALTY OF PURJURY under the laws of the State of California that the representations made in this Bid are true and correct.

The Bidder is a (circle one):

Principal Corporation Partnership\* LLC Proprietorship

Named: TRANSTAR Pipeline, Inc.

Address: 10467 Roselle St., San Diego, CA 92121

Name: John V. Brito

Title: V.P./GM


Contractor's License No.: 724178

Class of License: A

Expiration Date: 6/30/16

Treasury I.D.: 33-0714120

Corporate Seal: \_\_\_\_\_



\*If the Bidder is a partnership, all partners must sign on a separate piece of paper, which must be attached to the Bid.

**624 ZONE PRSs & 944-R PRS IMPROVEMENTS (CIP P2541 & R2110)**

**BID LIST**

Bid items are described in the Specifications, Section 01010 – Summary of Work, and the contract documents.

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT
<b>CIP P2541: PRESSURE REDUCING STATION NO. 1 (TERRA NOVA DRIVE)</b>					
1.01	Mobilization / Demobilization	1	LS	\$ 10,000 <sup>00</sup>	\$ 10,000 <sup>00</sup>
1.02	Sheeting, Shoring, and Bracing	1	LS	\$ 5,000 <sup>00</sup>	\$ 5,000 <sup>00</sup>
1.03	Pressure Reducing Station No. 1	1	LS	\$ 80,000 <sup>00</sup>	\$ 80,000 <sup>00</sup>
1.04	2-Inch Blowoff Assembly	1	EA	\$ 4,000 <sup>00</sup>	\$ 4,000 <sup>00</sup>
1.05	2-Inch Combination Air Release and Vacuum Valve	2	EA	\$ 7,000 <sup>00</sup>	\$ 14,000 <sup>00</sup>
1.06	Asphalt Concrete Pavement Replacement	100	SF	\$ 25 <sup>00</sup>	\$ 2,500 <sup>00</sup>
1.07	Curb & Gutter Replacement	33	LF	\$ 35 <sup>00</sup>	\$ 1,155 <sup>00</sup>
1.08	Site Restoration and Erosion Control	1	LS	\$ 10,000 <sup>00</sup>	\$ 10,000 <sup>00</sup>
1.09	Cathodic Protection	1	LS	\$ 10,000 <sup>00</sup>	\$ 10,000 <sup>00</sup>
1.10	Traffic Control	1	LS	\$ 4,000 <sup>00</sup>	\$ 4,000 <sup>00</sup>
<b>CIP P2541: PRESSURE REDUCING STATION NO. 2 (SEQUOIA STREET)</b>					
2.01	Mobilization / Demobilization	1	LS	\$ 10,000 <sup>00</sup>	\$ 10,000 <sup>00</sup>
2.02	Sheeting, Shoring, and Bracing	1	LS	\$ 5,000 <sup>00</sup>	\$ 5,000 <sup>00</sup>
2.03	Locate, protect, temporarily support existing 30-inch steel recycled water transmission main and 30-inch RCP storm drain	1	LS	\$ 5,000 <sup>00</sup>	\$ 5,000 <sup>00</sup>
2.04	Pressure Reducing Station No. 2	1	LS	\$ 80,000 <sup>00</sup>	\$ 80,000 <sup>00</sup>
2.05	12-Inch Cement Mortar Lined and Coated Steel Pipe	74	LF	\$ 1,000 <sup>00</sup>	\$ 74,000 <sup>00</sup>
2.06	2-Inch Blowoff Assembly	1	EA	\$ 4,000 <sup>00</sup>	\$ 4,000 <sup>00</sup>
2.07	2-Inch Combination Air Release and Vacuum Valve	2	EA	\$ 7,000 <sup>00</sup>	\$ 14,000 <sup>00</sup>
2.08	12-Inch Gate Valve	3	EA	\$ 5,000 <sup>00</sup>	\$ 15,000 <sup>00</sup>
2.09	Asphalt Concrete Pavement Replacement	920	SF	\$ 25 <sup>00</sup>	\$ 23,000 <sup>00</sup>

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT
2.10	Curb & Gutter Replacement	40	LF	\$ 30 <sup>00</sup>	\$ 1,200 <sup>00</sup>
2.11	4" Sidewalk Replacement	155	SF	\$ 20 <sup>00</sup>	\$ 3,100 <sup>00</sup>
2.12	6" Sidewalk Behind Vault	132	SF	\$ 25 <sup>00</sup>	\$ 3,300 <sup>00</sup>
2.13	Retaining Wall	1	LS	\$ 10,000 <sup>00</sup>	\$ 10,000 <sup>00</sup>
2.14	Site Restoration and Erosion Control	1	LS	\$ 10,000 <sup>00</sup>	\$ 10,000 <sup>00</sup>
2.15	Cathodic Protection	1	LS	\$ 9,000 <sup>00</sup>	\$ 9,000 <sup>00</sup>
2.16	Traffic Control	1	LS	\$ 10,000 <sup>00</sup>	\$ 10,000 <sup>00</sup>
<b>R2110: PRESSURE REDUCING STATION NO. 3 (OTAY LAKES ROAD)</b>					
3.01	Mobilization / Demobilization	1	LS	\$ 5,000 <sup>00</sup>	\$ 5,000 <sup>00</sup>
3.02	Sump Pump Retrofit	1	LS	\$ 12,000 <sup>00</sup>	\$ 12,000 <sup>00</sup>
3.03	Ventilation System Retrofit	1	LS	\$ 10,000 <sup>00</sup>	\$ 10,000 <sup>00</sup>
3.04	Hatch Drain Retrofit	1	LS	\$ 5,000 <sup>00</sup>	\$ 5,000 <sup>00</sup>
3.05	4" Sidewalk Replacement	80	SF	\$ 20 <sup>00</sup>	\$ 1,600 <sup>00</sup>
3.06	Site Restoration and Erosion Control	1	LS	\$ 6,000 <sup>00</sup>	\$ 6,000 <sup>00</sup>
<u>3.07</u>	<u>Traffic Control</u>	<u>1</u>	<u>LS</u>	<u>\$ 4,000<sup>00</sup></u>	<u>\$ 4,000<sup>00</sup></u>

**UNIT PRICE AND ALLOWANCE ITEMS INCLUDED IN THE CONTRACT DOCUMENTS AND INCLUDED IN THE CONTRACT SCOPE FOR THE 624 PRESSURE ZONE PRSs**

Note: Quantities are an estimate for the purposes of comparing Bids only. Payment of these items will be based on actual quantities furnished, installed, disposed or constructed in accordance with the Contract Documents

4	Unknown or Unidentified Utilities	1	LS	Allowance	\$ 10,000
---	-----------------------------------	---	----	-----------	-----------

**SUBTOTAL ITEMS NOS. 1 THROUGH 4:**

\$ 470,855<sup>00</sup>

ADDITIONS OR DEDUCTIONS *	CHANGE (+) or (-)	ADJUSTED BID ITEM AMOUNT
Addition (+) or Deduction (-) to Bid Item _____	\$	\$
Addition (+) or Deduction (-) to Bid Item _____	\$	\$
Addition (+) or Deduction (-) to Bid Item _____	\$	\$

<p><b>* Note Regarding Use of Addition (+) or Deduction (-) Items Above:</b>          Provision is made for the Bidder to include an addition or deduction in the Bid, if so desired, to reflect any last minute adjustments in prices. The addition or deduction, if made, will be applied to the Bid Items listed. <u>It is the Bidders responsibility to identify any ADDITIONS OR DELETIONS with a (+) or (-), accordingly.</u></p> <p>Should the bidder elect not adjust his bid, the bidder shall enter the words "NONE" for each of the Addition/Deduction blocks above.</p>	<p><i>NONE</i></p>
---	--------------------

TOTAL ITEMS NOS. 1 THROUGH 4: \$ 470,855<sup>00</sup>

TOTAL ITEMS NOS. 1 THROUGH 4 IN WORDS IS: Four hundred Seventy-  
thousand, Eight hundred Fifty - Five  
DOLLARS + NO/CENTS

*Bid evaluations shall be based upon bid items 1 through 4. District reserves the right to implement any alternative bid items.*

LISTING OF MANUFACTURERS

The bidder intends to furnish materials listed below by the following manufacturers. Bidder shall list one manufacturer only for each item. In case of discrepancies in listing materials or manufacturers, the District reserves the right to obtain clarification from the bidder within forty-eight (48) hours after the Bid opening. No substitution of manufacturers will be allowed unless approved by the District. Award of a contract under this bid will not imply approval by the District of a manufacturer or vendor listed by the Bidder.

	<u>ITEM OF EQUIPMENT</u>	<u>MANUFACTURER / VENDOR</u>
1.	<u>Pressure Reducing Valves</u>	<u>Ferguson Waterworks</u>
2.	<u>Gate Valves</u>	"
3.	<u>Steel Pipe</u>	"
4.	<u>Ductile Iron Pipe</u>	"
5.	_____	_____
6.	_____	_____
7.	_____	_____
8.	_____	_____

SURETY

If the Bidder is awarded a construction contract pursuant to this proposal, the surety who provides the Performance Bond and the Labor and Materials Bond will be

North American Speciality Insurance Co. whose address is

6 Hutton Center Dr. Suite 850 Santa Ana, CA 92707  
Street City State Zip

BIDDER

The name of the Bidder submitting this proposal is TRANSTAR Pipeline, Inc.

doing business at 10467 Roselle St, San Diego, CA 92121  
Street City State Zip

which is the address to which all communications concerned with this proposal and with the contract shall be sent. The names of the principal officers of the corporation submitting this proposal, or of the partnership, or of the entity, or of all persons interested in this proposal as principals are as follows:

<u>Cynthia S. Brito</u>	<u>Pres. / S. Treasurer</u>
<u>John V. Brito</u>	<u>V.P. / Secretary / GM</u>
_____	_____

The Bidder swears under penalty of perjury that all information provided by the Bidder is true and correct.

IF A SOLE PROPRIETOR OR PARTNERSHIP, SIGN HERE:

IN WITNESS hereto the undersigned has set his (its) hand this

\_\_\_\_\_ day of \_\_\_\_\_ 2015.

\_\_\_\_\_  
Name of Firm

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Title

IF CORPORATION, SIGN HERE:

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 21 day of MAY 2015.

(SEAL)



TRANSTAR Pipeline, Inc.  
Name of Corporation

By Cynthia S. Brito

Cynthia S. Brito  
President

By John V. Brito

John V. Brito  
Secretary

IF OTHER ENTITY, SIGN HERE:

IN WITNESS hereto the undersigned has set his (its) hand this \_\_\_\_\_ day of \_\_\_\_\_ 2015.

\_\_\_\_\_  
Name of Entity

By \_\_\_\_\_

\_\_\_\_\_  
Title

By \_\_\_\_\_

\_\_\_\_\_  
Title

Attest \_\_\_\_\_

\*\*\*\*\*

SECTION 00410  
BID BOND  
(FORM B)

BOND NO. \_\_\_\_\_

AMOUNT: \$ \_\_\_\_\_ 10% \_\_\_\_\_

Know all men by these presents, that TRANSTAR PIPELINE, INC.

as Principal, and NORTH AMERICAN SPECIALTY INSURANCE COMPANY

a corporation duly organized under the laws of the State of NEW HAMPSHIRE

having its principal place of business at 650 ELM STREET, MANCHESTER, NH 03431

in the State of NEW HAMPSHIRE, and authorized to do business in the State of California, as \_\_\_\_\_

NORTH AMERICAN SPECIALTY INSURANCE COMPANY

Surety, are held and firmly bound unto Otay Water District, hereinafter "Obligee", in the penal sum of TEN PERCENT OF GREATER AMOUNT BID

\_\_\_\_\_ Dollars (\$ \_\_\_\_\_ 10% \_\_\_\_\_), for the payment of which we bind

ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,

firmly by these presents.

THE CONDITION OF THIS BOND IS SUCH THAT:

Whereas the Principal is herewith submitting his or its bid proposal for Contractor Services, said bid proposal, by reference thereto, being hereby made a part hereof.

Now, therefore, if the bid proposal submitted by the Principal is accepted, and the contract awarded to the Principal, and if the Principal shall execute the proposed contract and shall furnish such Performance Bond and Labor and Materials Bond as required by the contract documents, insurance certificates and policies, certification of worker's compensation insurance and other required documents within the time fixed by the contract documents, then this obligation shall be void. If the Principal shall fail to execute the proposed contract, furnish the required bonds and other required documents within the time specified in the contract documents, the Surety hereby agrees to pay to the Obligee the penal sum as liquidated damages.

Signed and sealed this 19TH day of MAY, 2015.

TRANSTAR PIPELINE, INC.  
PRINCIPAL

By J. V. Brito, V.P.

NORTH AMERICAN SPECIALTY INSURANCE COMPANY  
SURETY

By Mark D. Iatarola  
Attorney-in-fact, MARK D. IATAROLA

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )  
County of SAN DIEGO )

On 5/19/2015 before me, MICHELLE M. BASUIL, NOTARY PUBLIC,  
*Date Here Insert Name and Title of the Officer*  
personally appeared MARK D. IATAROLA  
*Name(s) of Signer(s)*

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Michelle M. Basuil  
*Signature of Notary Public*

Place Notary Seal Above

**OPTIONAL**

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_  
Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: MARK D. IATAROLA  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

NAS SURETY GROUP

NORTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Schaumburg, Illinois, each does hereby make, constitute and appoint:

JOHN G. MALONEY, HELEN MALONEY, MICHELLE M. BASUIL,

GLEND A J. ROONEY, and MARK D. IATAROLA

JOINTLY OR SEVERALLY

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the amount of:

FIFTY MILLION (\$50,000,000.00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held on the 9th of May, 2012:

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached."



By [Signature] Steven P. Anderson, Senior Vice President of Washington International Insurance Company & Senior Vice President of North American Specialty Insurance Company




By [Signature] David M. Layman, Vice President of Washington International Insurance Company & Vice President of North American Specialty Insurance Company

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 9th day of May, 2014.

North American Specialty Insurance Company
Washington International Insurance Company

State of Illinois
County of Cook ss:

On this 9th day of May, 2014, before me, a Notary Public personally appeared Steven P. Anderson, Senior Vice President of Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman, Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company, personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and acknowledged said instrument to be the voluntary act and deed of their respective companies.



[Signature] Donna D. Sklens, Notary Public

I, Jeffrey Goldberg, the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect.

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 19th day of MAY, 2015.

[Signature] Jeffrey Goldberg, Vice President & Assistant Secretary of Washington International Insurance Company & North American Specialty Insurance Company



**CALIFORNIA JURAT WITH AFFIANT STATEMENT**

**GOVERNMENT CODE § 8202**

- See Attached Document (Notary to cross out lines 1-6 below)
- See Statement Below (Lines 1-6 to be completed only by document signer[s], *not* Notary)

1 \_\_\_\_\_  
 2 \_\_\_\_\_  
 3 \_\_\_\_\_  
 4 \_\_\_\_\_  
 5 \_\_\_\_\_  
 6 \_\_\_\_\_

*Signature of Document Signer No. 1*                      *Signature of Document Signer No. 2 (if any)*

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
 County of San Diego

Subscribed and sworn to (or affirmed) before me  
 on this 20th day of May, 2015,  
 by John V Brito  
 (1) \_\_\_\_\_  
 (and (2) \_\_\_\_\_),  
*Name(s) of Signer(s)*



proved to me on the basis of satisfactory evidence  
 to be the person(s) who appeared before me.  
 Signature C. J. Hartman  
*Signature of Notary Public*

Seal  
 Place Notary Seal Above

**OPTIONAL**

*Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.*

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_  
 Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_

**SECTION 00420  
NONCOLLUSION AFFIDAVIT  
(FORM C)**

This page is intentionally blank.

SECTION 00430  
CONTRACTOR LICENSE AFFIDAVIT  
(FORM D)

BUSINESS AND PROFESSIONAL CODE 7028.15:

"A licensed contractor shall not submit a bid to a public agency unless his or her contractor's license number appears clearly on the bid, the license expiration date is stated, and the bid contains a statement that the representations made therein are made under penalty of perjury. Any bid not containing this information, or a bid containing information which is subsequently proven false, shall be considered nonresponsive and shall be rejected by the public agency."

State of California )  
                                  ) ss  
                                  )

John V. Brito being first duly sworn, deposes and says that he is Vice-President  
of Transtar Pipeline, Inc. the party making the foregoing bid, is a  
licensed contractor and understands the information shown below shall be included with the bid  
and understands that any bid not containing this information, or if this information is  
subsequently proven to be false, shall be considered nonresponsive and shall be rejected by  
the District \_\_\_\_\_

724178 - A                      Expires 6/30/14  
\_\_\_\_\_  
(State license number and classification) License Expiration Date

I certify under the penalty of Perjury under the laws of the State of California that the foregoing  
is true and correct.

Subscribed at:  
SAN DIEGO                      SAN DIEGO  
\_\_\_\_\_  
(City)                                      (County) (State)

on 5/30, 2015.  
\_\_\_\_\_  
(Date)

Fran J. V. Brito  
\_\_\_\_\_  
(Signature)

724178 - A  
\_\_\_\_\_  
(State license number and classification)

10467 Roselle St.  
\_\_\_\_\_  
(Address)

SAN DIEGO, CA 92121  
\_\_\_\_\_  
(City)                                      (State) (Zip Code)

858 - 453 - 0744  
\_\_\_\_\_  
(Telephone)

*see attached  
on*

NOTARY TO AFFIX SEAL  
AND CERTIFICATE OF  
ACKNOWLEDGMENT

**CALIFORNIA JURAT WITH AFFIANT STATEMENT**

**GOVERNMENT CODE § 8202**

- See Attached Document (Notary to cross out lines 1-6 below)
- See Statement Below (Lines 1-6 to be completed only by document signer[s], *not* Notary)

1 \_\_\_\_\_

2 \_\_\_\_\_

3 \_\_\_\_\_

4 \_\_\_\_\_

5 \_\_\_\_\_

6 \_\_\_\_\_

*Signature of Document Signer No. 1*                      *Signature of Document Signer No. 2 (if any)*

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
 County of San Diego

Subscribed and sworn to (or affirmed) before me  
 on this 20th day of May, 2015,  
 by John V Brito  
 (1) \_\_\_\_\_



(and (2) \_\_\_\_\_ ),  
*Name(s) of Signer(s)*

proved to me on the basis of satisfactory evidence  
 to be the person(s) who appeared before me.

Signature CJ Hartman  
*Signature of Notary Public*

Seal  
 Place Notary Seal Above

**OPTIONAL**

*Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.*

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_

Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_

**SECTION 00430  
CONTRACTOR LICENSE AFFIDAVIT  
(FORM D)**

This page is intentionally blank.

SECTION 00440  
LIST OF SUBCONTRACTORS  
(FORM E)

The Bidder shall identify all proposed subcontractors and subconsultants who will be performing work that has a value in excess of one-half (0.5) of one (1) percent of the total amount of this proposal. The Bidder certifies that the following subcontracting firms or businesses will be awarded subcontracts for the indicated portions of the work in the event that the Bidder is awarded the contract.

The Bidder shall identify the type of work the subcontractor shall perform; include the specific bid item(s) that the subcontractor(s) will perform work on; and state the percent (%) of the bid item that the subcontractor will perform.

TYPE OF WORK: A.C. PAVING

---

1.06 + 2.09 80 +/-  
Bid Item Percent

---

RAP ENGINEERING, INC  
Name

---

503 E. MISSION RD., SAN MARCOS, CA 92069  
Street City

---

License No. /Type 880956-A

\*\*\*\*\*

TYPE OF WORK:

---

---

Bid Item Percent

---

Name

---

Street City

---

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

---

---

Bid Item Percent

---

Name

---

Street City

---

License No. /Type \_\_\_\_\_

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent

Name

Street

City

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent

Name

Street

City

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent

Name

Street

City

License No. /Type \_\_\_\_\_

BIDDER: TRANSTAR Pipeline, Inc  
Signature: JL V. But  
Date: 5/21/15

**SECTION 00450  
LIST OF REFERENCES  
(FORM F)**

A minimum of five (5) project references are required for the Contractor and a minimum of three (3) project references are required for the Project Manager to be assigned to the subject work. The referenced projects must have been completed within the past five (5) years and be similar in scope including type, size, duration, value, etc. to the aforementioned project. Bidder's failure to provide current reference contact information could impact District's ability to check references. Lack of valid references could delay award of a contract to Bidder and jeopardize award.

**CONTRACTOR**

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

TRANSTAR PIPELINE, INC.

STATEMENT OF TECHNICAL ABILITY AND EXPERIENCE

Date Completed	Agency/Contractor Name	Type of Work Performed	Contract Amount
07/2011	<p>City of Del Mar</p> <p>Eric Minicilli, Director of Public Works 1050 Camino Del Mar Del Mar, Ca 92014 858-755-9354</p>	<p>2010 Water &amp; Sewer CIP</p> <p>Misc. Water and Sewer main Replacement and Repairs.</p>	\$350,000
07/2012	<p>City of San Diego</p> <p>Albert Sohikish Associate Engineer 9192 Topaz Way San Diego, CA 92123 858-614-5765</p>	<p>Point Loma Digester 8 Roof Repair</p> <p>Misc. Roof Repairs</p>	\$244,000
07/2012	<p>City of San Diego/Subcontract</p> <p>Orion Construction Corp. Richard Dowsing, President 2185 La Mirada Dr. Vista, CA 92081 760-597-9660</p>	<p>Via Esprillo Emergency Storm Drain Repair</p> <p>Emergency Slide/Slope Repair and Storm Drain Replacement</p>	\$250,000
12/2012	<p>City of San Diego/Subcontract</p> <p>Orion Construction Corp. Richard Dowsing, President 760-597-9660</p>	<p>Colony Hill Water Line Replacement</p> <p>Misc. Water Main/Service Replacement</p>	\$200,000

04/2013	City of San Diego/Subcontract Orion Construction Corp. Richard Dowsing, President 760-597-9660	El Capitan Pipeline #2 Valve Replacement Large Water Valve Replacement	\$193,000
06/2013	City of Imperial Beach/Subcontract PAL General Engineering, Inc. Abd Jahshan, Vice-President 5374 Eastgate Mall San Diego, CA 92121 858-638-7100	Misc. Street Improvements/ Odor Control Facility	\$75,000
09/2013	City of Carlsbad/Subcontract PAL General Engineering, Inc. Abd Jahshan, V.P. 858-638-7100	Palomar & College CML & C Steel Water Siphon installation	\$25,000
06/2014	State of California Department of Parks & Recreation Chris Ruiz, Water & Sewage Plant Supervisor 200 Palm Canyon Drive Borrego Springs, CA 92004 760-579-2069	Palomar Boucher Lookout Water Project Booster Pump/Water Main Repairs	\$82,000
07/2014	City of San Diego Steve Lindsay, Senior Civil Engineer 9485 Aero Drive San Diego, CA 92123 858-495-7878	24" Harbor Dr. Sewer Main Replacement	\$400,000

**PROJECT MANAGER**

Project Manager: John Brito

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

BIDDER: TRANSTAR PIPELINE, INC.

Signature: J. V. Butts

Date: 5/21/15

## JOHN V. BRITO

---

4094 Tambor Rd., San Diego 92124  
(H) 858-565-4144 (C)858-740-4236  
[sdjb565@aol.com](mailto:sdjb565@aol.com)

---

### PROJECT MANAGER/PUBLIC WORKS

---

**More than 40 years experience building, modifying and repairing water and sewer projects throughout California. Expert in municipal water and sewer construction and maintenance.**

---

- |                                      |                                   |
|--------------------------------------|-----------------------------------|
| • WATER WORKS AND SEWER WORKS EXPERT | • CONSTRUCTION PROJECT MANAGEMENT |
| • CONTRACTOR'S LICENSE               | • ESTIMATOR                       |
| • PUBLIC WORKS                       | • ADEPT WITH TECHNOLOGY           |
| • LEADER                             | • MILITARY CONTRACTS              |
- 

### EXPERIENCE

Transtar Pipeline, Inc. 2010-Present  
Vice-President/General Manager, Operations manager for small general engineering contractor specializing in public works contracting and sub-contracting.

HPS Mechanical, Inc. 2009-2010  
Project Superintendent, Supervised an \$11 million dollar trunk sewer project in the City of San Diego including excavating deep entry and exit pits for tunnel excavation, micro tunneling and boring and jacking operations. Supervised a challenging water main project for Helix Water District. Was responsible for hiring, recommending the equipment needed for the project and daily field management.

Orion Construction Corp. 2002-2009  
Project Manager/Superintendent Supervised several City of San Diego sewer and water group and pump stations jobs. I was responsible for daily management of field operations including claims and change orders. Supervised the construction of a \$14 million dollar sewer and water project.

Cal Southwest Construction Inc. 1998-2002  
Vice-President/Project Manager. Responsible for the daily management of all construction field operations including claims and change orders. Assisted with all estimates. Completed over \$15 million in various sewer, water and trunk sewer projects, mainly for the City of San Diego.

Rich Construction, Inc. 1998  
Project Superintendent. Supervised the construction of a difficult sewer project in the City of San Diego. Work included several different types of sewer installation including Sewer lining, directional drilling, pipe bursting as well as open cutting of deep sewer lines in unstable soils. Submitted and negotiated all claims and change orders with the City.

Suncoast Pipeline, Inc. 1994-1997  
President/General Manager Specializing in Public Works Construction. Estimated and managed all projects. Projects were mainly for the City of San Diego, water and sewer replacement ranging in size from \$500,000 to \$1,500,000.

Cal Southwest Construction Inc. 1992-1993  
Project Manager and Subcontractor. Assisted firm in estimating various projects including pump stations. As Project Manager/Subcontractor I was responsible for all Purchase Orders and Subcontracts on projects I was assigned. I also supervised all excavation, shoring, installation and backfilling of underground pipe and structures. This included 4 pump stations to depths of 35' and several sewer lines to depths of 20' in the Mission Bay Area for the City of San Diego. Owners retired in 1993.

Duarte and Baum, Inc. 1989-1991  
Project Manager and Estimator for a firm specializing in public works water and sewer construction. Estimated and supervised various public works projects for the Cities of San Diego, Chula Vista, Del Mar and Coronado. Owners retired in 1991.

Golden State Pipeline, Inc, Hayward CA. 1983-1988  
Project Manager and Estimator Firm specialized in public works water and sewer construction including projects for the Cities of Benicia, Martinez, Daly City, and the military including the Department of the Army at the Presidio of San Francisco and the Department of the Air Force at Travis AFB, Fairfield, CA. Company ceased operations in 1988.

A. V. De Brito Const. Co., Hayward, CA. 1968-1983  
Equipment Operator, Foreman, Estimator. Family firm specialized in water and sewer public works construction covering all of Northern California including projects for the Cities of Oakland, San Francisco, Eureka, Arcata, Oroville, San Jose and numerous smaller agencies.

#### EDUCATION

1968 Graduated from St. Elizabeth High School, Oakland, CA  
1970 A.A. degree General Education, Chabot College, Hayward, CA  
1993 Certificate in Construction Practices, San Diego State University

This page is intentionally blank.

**SECTION 00460  
COMPANY BACKGROUND QUESTIONNAIRE  
(FORM G)**

Company Name: TRANSTAR Pipeline, Inc.

Person Completing Form (Print): John Brito

Signature: JL V. Brito Date: 5/21/15

Title: V.P. Phone Number: 858 453-0744

**IMPORTANT: Falsifying information or failure to provide known information could jeopardize or delay award of a contract.**

**1. COMPANY HISTORY**

	Yes	No
1. Have there been any previous changes to the company name or changes in ownership that have occurred within the past ten (10) years?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
2. Has any owner or officer of the company operated as a contractor under any other name or license number in the last ten (10) years?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
3. Have there been any previous changes to the company's license number(s) in the past ten (10) years?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
4. Is your company a subsidiary, parent, holding company or affiliate of another construction company?	<input type="checkbox"/>	<input checked="" type="checkbox"/>

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, previous company name and/or number, date of name change, date of change in ownership.

---



---



---



---



---

**2. COMPANY FINANCIAL RECORD**

	Yes	No
1. Was your company in bankruptcy at any time during the last ten (10) years or currently filing for bankruptcy?		✓

If 'Yes' to the above provide details on the lines below including, but not limited to, case number, bankruptcy court, and the date the petition was filed.

---



---



---



---



---

**3. CIVIL COURT ACTIONS**

	Yes	No
1. Has your company, or any owner or officer of your company, ever been found liable in a civil suit?		✓
2. Have there been any judgments against your company or any owner or officer of your company within the past ten (10) years?		✓
3. In the past ten (10) years, has your company or any owner or officer of your company made any claim in excess of \$50,000 against a project owner and filed that claim in court or arbitration?		✓
4. In the past ten (10) years, have there been any claims in excess of \$50,000 that have been filed in court or arbitration against your company?		✓

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, project name, date of the claim, name of the claimant, name of the entity (or entities) against whom the claim was filed, brief description of the claim, the court and case number, if applicable, brief description of the status (i.e. pending, resolved, a description of the resolution, etc.).

---



---



---



---



---

**4. CRIMINAL ACTIONS**

	Yes	No
1. Has your company or any owner or officer of your company ever been convicted of a federal or state crime of fraud, theft, or any other act of dishonesty?		✓
2. Has your company or any owner or officer of your company ever been found guilty in a criminal action for making any false claim or material misrepresentation to any public agency or entity?		✓
3. Has any state or local agency taken any disciplinary action against your company or any owner or officer of your company?		✓

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, the person or persons convicted, the name of the victim, the date of conviction, the court and case number, the crime and year convicted.

---



---



---



---

**5. CONTRACT AWARD**

	Yes	No
1. Has your company ever been denied an award of a public works contract based on a finding by a public agency that your company was not a responsible bidder?		✓
2. In the past ten (10) years, has your company or any owner or officer of your company been listed on the Excluded Parties List System (EPLS), debarred, disqualified, removed or otherwise prevented from bidding on, or completing, any government agency or public works project for any reason?		✓

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, year of the event, the owner, the project, entity denying the award, the basis for the finding by the public agency, name of the organization debarred.

---



---



---

This page is intentionally blank.

**SECTION 00470  
COMPANY SAFETY QUESTIONNAIRE  
(FORM H)**

Company Name: TRANSTAR Pipeline, Inc.

Person Completing Form (Print): John Beito

Signature: JL V. Beito Date: 5/21/15

Title: V.P. Phone Number: 858 453-0744

**IMPORTANT: Falsifying information or failure to provide known information could jeopardize or delay award of a contract.**

**SAFETY PERFORMANCE**

1. List your company's Interstate Experience Rating Modifier (ERM) for the three most recent years.

20	<u>14</u>	<u>1.0</u>
20	<u>13</u>	<u>1.0</u>
20	<u>12</u>	<u>1.0</u>

2. List your company's number of injuries/illnesses from your OSHA 300 logs for the three most recent years.

	20 <u>14</u>	20 <u>13</u>	20 <u>12</u>
a. Fatalities	_____	_____	_____
b. OSHA recordable incidents	_____	_____	_____
c. Lost work day incidents	_____	_____	_____
d. Total lost work days	_____	_____	_____
e. Total hours worked	_____	_____	_____

3. Please provide copies of the following upon award:

Check if Available

- |   |                          |
|---|--------------------------|
| a. OSHA 300 logs for the most recent three years and current year-to-date | <input type="checkbox"/> |
| b. Verification of ERM from your insurance carrier                        | <input type="checkbox"/> |
| c. Injury/Illness Report  | <input type="checkbox"/> |
| d. Complete written Safety Program  | <input type="checkbox"/> |
| e. Training Plans   | <input type="checkbox"/> |
| f. Training Certificates for Employees                                    | <input type="checkbox"/> |
| g. Emergency Response Training  | <input type="checkbox"/> |

*Primary contractors must submit all information requested on No. 3 (a-g) to the District.  
Subcontractors must submit information (a-c) to the District and d-g to the primary contractor and should be made available to the District upon request.*

4. Company Safety Contact

- a. Name: \_\_\_\_\_
- b. Phone: \_\_\_\_\_

## SAFETY PROGRAM

1. SAFETY PROGRAM DOCUMENTATION Circle One
- a. Do you have a written safety program manual? Yes No  
 Last revision date \_\_\_\_\_
- b. Do you have a written safety field manual? Yes No
- c. Are all workers given a booklet that contains work rules, responsibilities and other appropriate information? Yes No
2. POLICY AND MANAGEMENT SUPPORT
- a. Do you have a safety policy statement from an officer of the company? Yes No
- b. Do you have a disciplinary process for enforcement of your safety program? Yes No
- c. Does management set corporate safety goals? Yes No
- d. Does executive management review:
- Accident reports?
  - Inspection reports?
  - Safety statistics?
- e. Do you safety pre-qualify subcontractors? Yes No
- f. Do you have a written policy on accident reporting and investigation? Yes No
- g. Do you have a light-duty, return-to-work policy? Yes No
- h. Is safety part of your supervisor's performance evaluation? Yes No
- i. Do you have a personal protective equipment (PPE) policy? Yes No
- j. Do you have a written substance abuse program? Yes No  
 If yes, check which apply:
- Pre-employment testing
  - Random testing
  - Reasonable cause testing
  - Post accident testing
  - Panel Screen
  - Return to duty testing
  - Disciplinary process
  - Alcohol Testing
  - National Institute on Drug Abuse
- k. Does each level of management have assigned safety duties and responsibilities? Yes No

3. TRAINING AND ORIENTATION

Circle One

- a. Do you conduct safety orientation training for each employee? Yes No
- b. Do you conduct site safety orientation for every person new to the job? Yes No
- c. Does your safety program require safety training meetings for each supervisor (foreman and above)? How often? Yes No  
 Weekly  Monthly  Quarterly  Annually
- d. Do you hold tool box/tailgate safety meetings focused on your specific work operations/exposures? Yes No  
 Weekly  Daily
- e. Do you require equipment operation/certification training? Yes No

4. ADMINISTRATION AND PROCEDURES

- a. Does your written safety program address administrative procedures? Yes No

If yes, check which apply:

- |   |  |
|---|--|
| <input type="checkbox"/> Pre-project/task planning  | <input type="checkbox"/> Emergency procedures              |
| <input type="checkbox"/> Record keeping             | <input type="checkbox"/> Audits/inspections                |
| <input type="checkbox"/> Safety committees          | <input type="checkbox"/> Accident investigations/reporting |
| <input type="checkbox"/> HAZCOM                     | <input type="checkbox"/> Training documentation            |
| <input type="checkbox"/> Substance abuse prevention | <input type="checkbox"/> Hazardous work permits            |
| <input type="checkbox"/> Return-to work             | <input type="checkbox"/> Subcontractor prequalification    |

- b. Do you have project safety committees? Yes No
- c. Do you conduct job site safety inspections? How often? Yes No  
 Daily  Weekly  Monthly
- d. Do these inspections include a routine safety inspection of equipment (e.g. scaffold, ladders, fire extinguishers, etc.)? Yes No
- e. Do you investigate accidents? How are they reported? Yes No
- |  |  |
|--|--|
| <input type="checkbox"/> Total company | <input type="checkbox"/> By superintendent       |
| <input type="checkbox"/> By project    | <input type="checkbox"/> By project manager      |
| <input type="checkbox"/> By foreman    | <input type="checkbox"/> In accordance with OSHA |
- f. Do you discuss safety at all preconstruction and progress meetings? Yes No
- g. Do you perform rigging and lifting checks prior to lifting? Yes No
- For personnel  For equipment  Heavy lifts (more than 10,000 lbs)

5. WORK RULES

Circle One

a. Do you periodically update work rules?

Yes No

When was the last update? \_\_\_\_\_

b. What work practices are addressed by your work rules?  
Check all that apply.

- |  |  |
|--|--|
| <input type="checkbox"/> CPR/first aid                                     | <input type="checkbox"/> Access-entrances/stairs             |
| <input type="checkbox"/> Barricades, signs, and signals                    | <input type="checkbox"/> Respiratory protection              |
| <input type="checkbox"/> Blasting  | <input type="checkbox"/> Material handling/storage           |
| <input type="checkbox"/> Communications                                    | <input type="checkbox"/> Temporary heat                      |
| <input type="checkbox"/> Compressed air and gases                          | <input type="checkbox"/> Vehicle Safety                      |
| <input type="checkbox"/> Concrete work                                     | <input type="checkbox"/> Traffic control                     |
| <input type="checkbox"/> Confined-space entry                              | <input type="checkbox"/> Site visitor escorting              |
| <input type="checkbox"/> Cranes/rigging and hoisting                       | <input type="checkbox"/> Public protection                   |
| <input type="checkbox"/> Electrical grounding                              | <input type="checkbox"/> Equipment guards and grounding      |
| <input type="checkbox"/> Environmental controls and<br>Occupational health | <input type="checkbox"/> Monitoring Equipment                |
| <input type="checkbox"/> Emergency procedures                              | <input type="checkbox"/> Flammable material handling/storage |
| <input type="checkbox"/> Fire protection and prevention                    | <input type="checkbox"/> Site sanitation                     |
| <input type="checkbox"/> Floor and wall openings                           | <input type="checkbox"/> Trenching and excavating            |
| <input type="checkbox"/> Fall protection                                   | <input type="checkbox"/> Lockout/Tagout                      |
| <input type="checkbox"/> Housekeeping                                      | <input type="checkbox"/> Energized/pressurized equipment     |
| <input type="checkbox"/> Ladders and scaffolds                             | <input type="checkbox"/> Personal protective equipment       |
| <input type="checkbox"/> Mechanical equipment                              | <input type="checkbox"/> Tools, power and hand               |
| <input type="checkbox"/> Welding and cutting (hot work)                    | <input type="checkbox"/> Electrical power lines              |
|  | <input type="checkbox"/> Other _____                         |

6. OSHA INSPECTIONS

a. Have you been inspected by OSHA in the last three years?

Yes No

b. Were these inspections in response to complaints?

Yes No

c. Have you been cited as a result of these inspections?

Yes No

If yes, describe the citations:

---

---

---

**ADDENDUM NO. 1**  
TO THE  
CONTRACT DOCUMENTS FOR THE  
624 ZONE PRSs & 944-R PRS IMPROVEMENTS  
P2541 – 001102 & R2110-001102

May 12, 2015

TO: ALL PLANHOLDERS  
FROM: OTAY WATER DISTRICT, ENGINEERING DEPARTMENT

The following modifications, additions and/or deletions are made a part of the CONTRACT DOCUMENTS for the construction of the 624 ZONE PRSs & 944-R PRS IMPROVEMENTS (CIP P2541 & R2110) project issued fully and completely as if same were set forth therein:

**BIDDER'S QUESTIONS AND RESPONSES**

1. Question: Will a traffic control be required for the work at PRS No. 3? There are "no parking" signs along the street. Parking and curb core drilling would block the bike lane.

Answer: A bid item will be created for PRS3 traffic control.

2. Question: The first precast vault companies I have contacted do not cast vaults with sloping floors. You have yours sloping 2% in two directions. Do you have a lead on a vendor that will precast the prescribed slopes?

Would cast-in-place be an acceptable alternative?

Answer: The intent is that a precast vault would be tipped slightly to provide interior slope. Drawings C-? and C-?, Note 4 states: "SHIM TOP OF VAULT WITH GROUT TO MATCH STREET GRADE AND PROVIDE 2% SLOPE TO VAULT FLOOR."

Cast-in-place vaults would be an acceptable alternative if in accordance with General Conditions, Paragraph 3.24 and if designed per applicable codes, H-20 highway wheel loading, and stamped by a California registered professional engineer. Per General Conditions, 3.24.12 The Contractor shall be responsible for resultant changes including design and construction changes and all additional costs resulting from the proposed substitution, the work of its subcontractor, and shall effect such changes without costs to the District.

**CONTRACT DOCUMENT CHANGES**

1. **TABLE OF CONTENTS**

- a. Add the following appendices:

APPENDIX F: Traffic Control Plan from original PRS3 construction

2. **PART 2, CONTRACT FORMS, SECTION 00400 BID PROPOSAL**

- a. Delete the BID LIST (00400-5 through 00400-7) in its entirety and replace with the attached BID LIST marked "May 2015, Addendum 1".

3. **PART 4, SPECIFICATIONS, DIVISION 01, GENERAL REQUIREMENTS, SECTION 01010, SUMMARY OF WORK**

- a. End of Paragraph 1.3.C, Add **BID ITEM NO. 3.07 – TRAFFIC CONTROL –**

The Contract Price shall include, but not limited to, the following principal items: traffic control per WATCH manual and the County of San Diego requirements during the entire life of the contract (24 hours per day), obtaining permits, traffic delineators and flaggers, prepare, erect, and take down all required signage in order to re-route traffic, and all appurtenant materials to comply with City of Chula Vista requirements as shown in APPENDIX F: Traffic Control Plan from original PRS3 construction.

4. **PART 6 - CONSTRUCTION DRAWINGS, DRAWING C-5, PRS No. 3 SITE PLAN**

- a. Delete the entire Drawing C-5 and replace with the attached Drawing C-5 with revision date 05-12-2015.

5. **PART 6 - CONSTRUCTION DRAWINGS, DRAWING C-6, PRS No. 3 SECTIONS**

- a. Delete the entire Drawing C-6 and replace with the attached Drawing C-6 with revision date 05-12-2015.

6. For informational purposes only, the MEETING SUMMARY for the pre-bid meeting held on May 7, 2015, is attached to this document.

Each Bidder shall acknowledge receipt and acceptance of this addendum by inserting the addendum number in the space provided in Part 2, CONTRACT FORMS, SECTION 00400, BID PROPOSAL (FORM A), ADDENDA, Page 00400-2.

Sincerely,

OTAY WATER DISTRICT

By:   
Jeff Marchioro, P.E.  
Project Manager/Engineer

Date: May 12, 2015

**BIDDER'S CHECKLIST  
SECTION 00300**

This checklist has been prepared and furnished to aid bidders in including all necessary supporting information with their bid. Bidder's submittals shall include, but are not limited to, the following:

	<u><b>CHECKED</b></u>
1. Bid Proposal (Form A)	✓
2. Bid Bond or other Security (Form B)	✓
3. Noncollusion Affidavit (Form C)	✓
4. Contractor License Affidavit (Form D)	✓
5. List of Subcontractors (Form E)	✓
6. List of References (Form F)	✓
7. Company Background Questionnaire (Form G)	✓
8. Company Safety Questionnaire (Form H)	✓

After acceptance of the conforming low bid by the Otay Water District's Board of Directors, the District will mail Forms I, J, K, and L to the low bidder. The forms are listed below for informational purposes.

1. Contract (Form I)
2. Performance Bond (Form J)
3. Labor and Materials Bond (Form K)
4. Contractor's Certificate Regarding Worker's Compensation (Form L)

END BIDDER'S CHECKLIST

\* \* \* \* \*

SECTION 00400  
BID PROPOSAL  
(FORM A)

To: Otay Water District  
2554 Sweetwater Springs Boulevard  
Spring Valley, California 91978-2004

Project Title: **624 ZONE PRSs & 944-R PRS IMPROVEMENTS (CIP P2541 & R2110)**

Bidder: WIER CONSTRUCTION CORPORATION

Address: 2255 BARTHAM DRIVE, ESCONARDO CA 92029

Date: 5/20/15

Bidder's contract person for additional information on this Proposal:

Name: BRIAN WIER Telephone: (760) 943-6776

Contractor's license number and class: 481419 Expiration date: 10/31/2015

**BIDDER'S DECLARATION AND UNDERSTANDING**

The undersigned, hereinafter called the "Bidder," declares that the only persons or parties interested in this proposal are those named herein, that this proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the District, and that the proposal is made without any connection or collusion with any person submitting another proposal on this contract.

The Bidder further declares that the contract documents for the construction of the project were carefully reviewed, including materials and equipment, conditions of work involved, and including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the contract documents, and that this proposal is made according to the provisions and under the terms of the contract documents, which documents are hereby made a part of this proposal.

Submission of this proposal shall be conclusive evidence that the Bidder has investigated the availability of all equipment and materials required for the work specified and is satisfied that deliveries of equipment and materials can be scheduled so as to complete the work in all respects within the completion times specified herein.

The Bidder understands and agrees that if a contract is awarded, the employees of Bidder and Bidder's subcontractors shall be paid wages which are no less than the prevailing wage rates as determined by the California Department of Industrial Relations pursuant to the California Labor Code. The Bidder who is awarded the contract shall post at the job site a copy of the prevailing rates of per diem wages as determined by the California Department of Industrial Relations at the job site.

The Bidder understands that the District reserves the right to reject any and all bids and to waive any information in the bidding.

#### CONTRACT EXECUTION AND BONDS

After receiving the Notice of Award (NOA), the Bidder shall comply with the terms set forth in Section 00100, Article 23. The Bidder will, to the extent of this proposal, furnish all machinery, tools, apparatus, other means of construction, and do the work and furnish all the materials necessary to complete all work as specified or indicated in the contract documents.

If awarded a contract by the District's Board of Directors, the Bidder shall sign the contract in the blank space(s) provided therefore. If the Bidder is a sole proprietor, the true name of the fictitious business shall be set forth above, if operating under a fictitious name, together with the signature of the sole proprietor. If the Bidder is a partnership, the true name of the partnership shall be set forth above, together with the signature of the general partner authorized to sign contracts on behalf of the partnership. If the bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the president and secretary of the corporation. If the Bidder is another entity, the true name of the entity shall be set forth above, together with the signature of two senior officials authorized to sign contracts on behalf of the entity.

#### CONTRACT COMPLETION TIME

The Bidder further agrees to begin work and to complete the construction, in all respects, for which the proposal is accepted within **175 (one hundred seventy five)** calendar days from the date stated in the Notice to Proceed.

#### LIQUIDATED DAMAGES

Failure of the Contractor to complete the work within the time allowed will result in damages being sustained by the District. Such damages are, and will continue to be, impracticable and extremely difficult to determine. For each consecutive calendar day that the contractor fails to substantially complete all work in excess of the time period specified for the completion of the work, as may be adjusted in accordance with these contract documents, the contractor shall pay the District, or have withheld from monies due it, liquidated damages in the sum of **ONE THOUSAND DOLLARS (\$1,000)** per calendar day.

By execution of the contract, the Contractor and District agree that these liquidated damages and amounts are not unreasonable under the circumstances that exist at that time the invitations for bid were requested and at the time the contract was entered into and that the amount specified above per calendar day is the minimum value of the costs of actual damage caused by the failure of the contractor to complete the work within the allotted time. The liquidated damages shall not be construed as a penalty, and may be deducted from payments due the contractor if such delay occurs.

#### ADDENDA

The Bidder hereby acknowledges that he has received Addenda numbers 1, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, to these contract documents by inserting the number of each Addendum in the spaces provided above.

## SALES AND USE TAXES

The bidder agrees that all sales and use taxes are included in the stated bid prices for the work, unless provision is made herein for the Bidder to separately itemize the estimated amount of sales tax.

## BID LIST REQUIREMENTS AND UNDERSTANDING

Bids are to be submitted for the entire work. All bid items must be filled out, and extension carried out as appropriate. **A blank space will be considered non responsive, if zero is intended then a "0" must be entered for both unit price and amount.** In case of discrepancy between the unit and lump sum prices and in the total amounts set forth in extension, the unit and lump sum price shall prevail. For purposes of comparison, the total bid amount of the bid will be the total of the base bid plus additive bid item(s). In the event the total bid amount does not agree with the sum of the total amounts for each item, the unit and lump sum price bid for each item along with its corrected/uncorrected total amount extension, shall govern. The total bid amount will be corrected accordingly, and the contractor shall be bound by said correction. The Bidder further agrees to accept as full payment for the work specified herein, the amounts computed below based on the following lump sum and unit price amounts, it being expressly understood that the unit prices are independent of the exact quantities involved. The Bidder agrees that the lump sum amounts and unit price amounts represent a true measure of the labor, material, and equipment required to perform the work, including all allowances for overhead and profit. If so requested by the District, the Contractor shall substantiate any price or prices with additional detailed price breakdown.

During or after the award of the contract, the District reserves the right to increase or diminish the amount of any item of work or item(s) as may be deemed necessary. The unit prices shall remain unchanged for the duration of this contract even if the unit quantities are decreased by any amount or increased up to 150%. The District also reserves the right to delete any bid item(s) in its entirety.

Quantities for lump sum items are shown as "LS" under the unit column and shown as one (1), however all required work for that item is inclusive. For example, a lump sum item, for potholing may involve several potholes in order to perform the required work, and the unit price of that lump sum item shall remain unchanged for the duration of this contract.

If Bidder uses add/deduct items, the Bidder will be required to identify the specific item(s) being changed and amount(s) for each in order to be considered a responsive bidder.

THE UNDERSIGNED DELCARES UNDER PENALTY OF PURJURY under the laws of the State of California that the representations made in this Bid are true and correct.

The Bidder is a (circle one):

Principal

Corporation

Partnership\*

LLC

Proprietorship

Named: WIER CONSTRUCTION

Address: 2255 BARTHAM DRIVE, ESCONDIDO CA 92029

Name: BRIAN WIER

Title: VICE PRESIDENT

Contractor's License No.: 481419

Class of License: A B C8 C27 HAZ

Expiration Date: 10/31/2015

Treasury I.D.: 33-0102010

Corporate Seal: \_\_\_\_\_

\*If the Bidder is a partnership, all partners must sign on a separate piece of paper, which must be attached to the Bid.

**624 ZONE PRSs & 944-R PRS IMPROVEMENTS (CIP P2541 & R2110)**

**BID LIST**

Bid items are described in the Specifications, Section 01010 – Summary of Work, and the contract documents.

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT
<b>CIP P2541: PRESSURE REDUCING STATION NO. 1 (TERRA NOVA DRIVE)</b>					
1.01	Mobilization / Demobilization	1	LS	\$ 36,000	\$ 36,000
1.02	Sheeting, Shoring, and Bracing	1	LS	\$ 1,200	\$ 1,200
1.03	Pressure Reducing Station No. 1	1	LS	\$ 82,008	\$ 82,008
1.04	2-Inch Blowoff Assembly	1	EA	\$ 3,048	\$ 3,048
1.05	2-Inch Combination Air Release and Vacuum Valve	2	EA	\$ 4,602	\$ 9,204
1.06	Asphalt Concrete Pavement Replacement	100	SF	\$ 24	\$ 2,400
1.07	Curb & Gutter Replacement	33	LF	\$ 36	\$ 1,188
1.08	Site Restoration and Erosion Control	1	LS	\$ 1,440	\$ 1,440
1.09	Cathodic Protection	1	LS	\$ 3,600	\$ 3,600
1.10	Traffic Control	1	LS	\$ 1,200	\$ 1,200
<b>CIP P2541: PRESSURE REDUCING STATION NO. 2 (SEQUOIA STREET)</b>					
2.01	Mobilization / Demobilization	1	LS	\$ 41,520	\$ 41,520
2.02	Sheeting, Shoring, and Bracing	1	LS	\$ 7,200	\$ 7,200
2.03	Locate, protect, temporarily support existing 30-inch steel recycled water transmission main and 30-inch RCP storm drain	1	LS	\$ 9,000	\$ 9,000
2.04	Pressure Reducing Station No. 2	1	LS	\$ 128,760	\$ 128,760
2.05	12-Inch Cement Mortar Lined and Coated Steel Pipe	74	LF	\$ 840	\$ 62,160
2.06	2-Inch Blowoff Assembly	1	EA	\$ 3,048	\$ 3,048
2.07	2-Inch Combination Air Release and Vacuum Valve	2	EA	\$ 4,610	\$ 9,220
2.08	12-Inch Gate Valve	3	EA	\$ 4,080	\$ 12,240
2.09	Asphalt Concrete Pavement Replacement	920	SF	\$ 24	\$ 22,080

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT
2.10	Curb & Gutter Replacement	40	LF	\$ 36	\$ 1,440
2.11	4" Sidewalk Replacement	155	SF	\$ 6	\$ 930
2.12	6" Sidewalk Behind Vault	132	SF	\$ 7	\$ 924
2.13	Retaining Wall	1	LS	\$ 4,800	\$ 4,800
2.14	Site Restoration and Erosion Control	1	LS	\$ 2,640	\$ 2,640
2.15	Cathodic Protection	1	LS	\$ 4,560	\$ 4,560
2.16	Traffic Control	1	LS	\$ 7,200	\$ 7,200
<b>R2110: PRESSURE REDUCING STATION NO. 3 (OTAY LAKES ROAD)</b>					
3.01	Mobilization / Demobilization	1	LS	\$ 3,000	\$ 3,000
3.02	Sump Pump Retrofit	1	LS	\$ 3,600	\$ 3,600
3.03	Ventilation System Retrofit	1	LS	\$ 10,200	\$ 10,200
3.04	Hatch Drain Retrofit	1	LS	\$ 1,800	\$ 1,800
3.05	4" Sidewalk Replacement	80	SF	\$ 6	\$ 480
3.06	Site Restoration and Erosion Control	1	LS	\$ 1,800	\$ 1,800
3.07	Traffic Control	1	LS	\$ 1,200	\$ 1,200

**UNIT PRICE AND ALLOWANCE ITEMS INCLUDED IN THE CONTRACT DOCUMENTS AND INCLUDED IN THE CONTRACT SCOPE FOR THE 624 PRESSURE ZONE PRSs**

Note: Quantities are an estimate for the purposes of comparing Bids only. Payment of these items will be based on actual quantities furnished, installed, disposed or constructed in accordance with the Contract Documents

4	Unknown or Unidentified Utilities	1	LS	Allowance	\$ 10,000
---	-----------------------------------	---	----	-----------	-----------

**SUBTOTAL ITEMS NOS. 1 THROUGH 4:**

\$ 491,090

ADDITIONS OR DEDUCTIONS *	CHANGE (+) or (-)	ADJUSTED BID ITEM AMOUNT
Addition (+) or Deduction (-) to Bid Item _____	\$ NONE	\$ NONE
Addition (+) or Deduction (-) to Bid Item _____	\$ NONE	\$ NONE
Addition (+) or Deduction (-) to Bid Item _____	\$ NONE	\$ NONE

<p><b>* Note Regarding Use of Addition (+) or Deduction (-) Items Above:</b>          Provision is made for the Bidder to include an addition or deduction in the Bid, if so desired, to reflect any last minute adjustments in prices. The addition or deduction, if made, will be applied to the Bid Items listed. <b><u>It is the Bidders responsibility to identify any ADDITIONS OR DELETIONS with a (+) or (-), accordingly.</u></b></p> <p>Should the bidder elect not adjust his bid, the bidder shall enter the words "NONE" for each of the Addition/Deduction blocks above.</p>	<p>NONE</p>
--	-------------

TOTAL ITEMS NOS. 1 THROUGH 4: \$ 491,090

TOTAL ITEMS NOS. 1 THROUGH 4 IN WORDS IS: \_\_\_\_\_  
FOUR HUND. NINETY-ONE THOUS. NINETY  
DOLLARS

*Bid evaluations shall be based upon bid items 1 through 4. District reserves the right to implement any alternative bid items.*



SURETY

If the Bidder is awarded a construction contract pursuant to this proposal, the surety who provides the Performance Bond and the Labor and Materials Bond will be

VENBROOK INSURANCE SERVICES whose address is  
445 MARINE VIEW AVE. DEL MAR CA 92014  
Street City State Zip

BIDDER

The name of the Bidder submitting this proposal is WIER CONSTRUCTION CORP.

doing business at 2255 BARTON DR. ESCONADO CA 92029  
Street City State Zip

which is the address to which all communications concerned with this proposal and with the contract shall be sent. The names of the principal officers of the corporation submitting this proposal, or of the partnership, or of the entity, or of all persons interested in this proposal as principals are as follows:

BRIAN WIER - VICE PRESIDENT  
CATHY WIER - PRESIDENT, TREASURER,  
MANAGER, SECRETARY

The Bidder swears under penalty of perjury that all information provided by the Bidder is true and correct.

IF A SOLE PROPRIETOR OR PARTNERSHIP, SIGN HERE:

IN WITNESS hereto the undersigned has set his (its) hand this

20 day of MAY 2015.

WIER CONST. CORP.  
Name of Firm

X  
Signature

V.P. CSW  
Title

IF CORPORATION, SIGN HERE:

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 20<sup>th</sup> day of MAY 2015.

(SEAL)



WIER CONSTRUCTION CORPORATION  
Name of Corporation

By X [Signature]

CATHY WIER  
President

By X [Signature]

CATHY WIER  
Secretary

IF OTHER ENTITY, SIGN HERE:

IN WITNESS hereto the undersigned has set his (its) hand this \_\_\_\_\_ day of \_\_\_\_\_ 2015.

\_\_\_\_\_  
Name of Entity

By \_\_\_\_\_

\_\_\_\_\_  
Title

By \_\_\_\_\_

\_\_\_\_\_  
Title

[Large diagonal signature line]

Attest \_\_\_\_\_

\*\*\*\*\*

**SECTION 00410  
BID BOND  
(FORM B)**

624 Zone PRSs & 944-R PRS Improvements; Bid date: May 21, 2015

BOND NO. N/A

AMOUNT: \$ 10% OF THE TOTAL AMOUNT BID

Know all men by these presents, that Wier Construction Corporation

as Principal, and SureTec Insurance Company

a corporation duly organized under the laws of the State of Texas

having its principal place of business at 1330 Post Oak Blvd., Suite 1100, Houston, TX 77056

in the State of Texas, and authorized to do business in the State of California, as

Surety, are held and firmly bound unto Otay Water District, hereinafter "Obligee", in the penal

sum of Ten Percent of the Total Amount Bid

\_\_\_\_\_ Dollars (\$ 10% of the Total Amount Bid ), for the payment of which we bind

ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,  
firmly by these presents.

THE CONDITION OF THIS BOND IS SUCH THAT:

Whereas the Principal is herewith submitting his or its bid proposal for Contractor Services, said bid proposal, by reference thereto, being hereby made a part hereof.


624 Zone PRSs & 944-R PRS Improvements; Bid date: May 21, 2015

Now, therefore, if the bid proposal submitted by the Principal is accepted, and the contract awarded to the Principal, and if the Principal shall execute the proposed contract and shall furnish such Performance Bond and Labor and Materials Bond as required by the contract documents, insurance certificates and policies, certification of worker's compensation insurance and other required documents within the time fixed by the contract documents, then this obligation shall be void. If the Principal shall fail to execute the proposed contract, furnish the required bonds and other required documents within the time specified in the contract documents, the Surety hereby agrees to pay to the Obligee the penal sum as liquidated damages.

Signed and sealed this 19th day of May, 2015.

Wier Construction Corporation


PRINCIPAL

By 

Brian Wier - V.P.

SureTec Insurance Company

SURETY

By 

Attorney-in-fact Brooke Lafrenz



# ALL- PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }

County of San Diego }

On 19 May 2015 before me, Joy Rogers, Notary Public,  
(Here insert name and title of the officer)

personally appeared Brooke Lafrenz,  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.


I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Notary Public Signature

(Notary Public Seal)



### ADDITIONAL OPTIONAL INFORMATION

DESCRIPTION OF THE ATTACHED DOCUMENT

\_\_\_\_\_

(Title or description of attached document)

\_\_\_\_\_

(Title or description of attached document continued)

Number of Pages \_\_\_\_\_ Document Date \_\_\_\_\_

### CAPACITY CLAIMED BY THE SIGNER

- Individual (s)
- Corporate Officer
- \_\_\_\_\_ (Title)
- Partner(s)
- Attorney-in-Fact
- Trustee(s)
- Other \_\_\_\_\_

### INSTRUCTIONS FOR COMPLETING THIS FORM

*This form complies with current California statutes regarding notary wording and, if needed, should be completed and attached to the document. Acknowledgments from other states may be completed for documents being sent to that state so long as the wording does not require the California notary to violate California notary law.*

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he~~/she/~~they~~, is /~~are~~) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
  - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
  - ❖ Indicate title or type of attached document, number of pages and date.
  - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document with a staple.

# SureTec Insurance Company

## LIMITED POWER OF ATTORNEY

**Know All Men by These Presents**, That SURETEC INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Texas, and having its principal office in Houston, Harris County, Texas, does by these presents make, constitute and appoint

Larry D. Cogdill, Michael W. Thomas, Brooke Lafrenz, Gladys Rogers, Audrey Rodriguez

its true and lawful Attorney-in-fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings or other instruments or contracts of suretyship to include waivers to the conditions of contracts and consents of surety for:

Five Million and 00/100 Dollars (\$5,000,000.00)

and to bind the Company thereby as fully and to the same extent as if such bond were signed by the President, sealed with the corporate seal of the Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney-in-Fact may do in the premises. Said appointment shall continue in force until 10/31/2016 and is made under and by authority of the following resolutions of the Board of Directors of the SureTec Insurance Company:

*Be it Resolved*, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

*Attorney-in-Fact* may be given full power and authority for and in the name of and of behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements or indemnity and other conditional or obligatory undertakings and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected by the Corporate Secretary.

*Be it Resolved*, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached. *(Adopted at a meeting held on 20<sup>th</sup> of April, 1999.)*

**In Witness Whereof**, SURETEC INSURANCE COMPANY has caused these presents to be signed by its President, and its corporate seal to be hereto affixed this 21st day of March, A.D. 2013.




SURETEC INSURANCE COMPANY

By:   
John Knox Jr., President

State of Texas                      SS:  
County of Harris

On this 21st day of March, A.D. 2013 before me personally came John Knox Jr., to me known, who, being by me duly sworn, did depose and say, that he resides in Houston, Texas, that he is President of SURETEC INSURANCE COMPANY, the company described in and which executed the above instrument; that he knows the seal of said Company; that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the Board of Directors of said Company; and that he signed his name thereto by like order.



Jacquelyn Maldonado, Notary Public  
My commission expires May 18, 2017

I, M. Brent Beaty, Assistant Secretary of SURETEC INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Company, which is still in full force and effect; and furthermore, the resolutions of the Board of Directors, set out in the Power of Attorney are in full force and effect.

Given under my hand and the seal of said Company at Houston, Texas this 19TH day of MAY, 2015, A.D.

M. Brent Beaty, Assistant Secretary


Any instrument issued in excess of the penalty stated above is totally void and without any validity.  
For verification of the authority of this power you may call (713) 812-0800 any business day between 8:00 am and 5:00 pm CST.



State of California  
County of San Diego

Subscribed and sworn to (or affirmed) before me on this 20<sup>TH</sup>  
day of MAY, 2015, by BRIAN WIER  
& CATHY WIER

proved to me on the basis of satisfactory evidence to be the  
person(s) who appeared before me.



(Seal)

Signature 

**SECTION 00420  
NONCOLLUSION AFFIDAVIT  
(FORM C)**


This page is intentionally blank.



State of California  
County of San Diego

Subscribed and sworn to (or affirmed) before me on this 20th  
day of MAY, 2015, by BRIAN WIER

proved to me on the basis of satisfactory evidence to be the  
person(s) who appeared before me.



(Seal)

Signature 



# Contractor's License Detail for License # 481419

**ISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on its information, you should be aware of the following limitations.**

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 5/21/2015 9:33:28 AM

### Business Information

WIER CONSTRUCTION CORPORATION  
2255 BARHAM DRIVE  
ESCONDIDO, CA 92029  
Business Phone Number:(760) 743-6776

**Entity** Corporation  
**Issue Date** 10/22/1985  
**Expire Date** 10/31/2015

### License Status

**This license is current and active.**

**All information below should be reviewed.**

### Classifications

A - GENERAL ENGINEERING CONTRACTOR  
B - GENERAL BUILDING CONTRACTOR  
C-8 - CONCRETE  
C27 - LANDSCAPING

### Certifications

HAZ - HAZARDOUS SUBSTANCES REMOVAL

### Bonding Information

#### **Contractor's Bond**

This license filed a Contractor's Bond with AMERICAN CONTRACTORS INDEMNITY COMPANY.

**Bond Number:** SC6062960

**Bond Amount:** \$12,500

**Effective Date:** 03/02/2009

[Contractor's Bond History](#)

**Bond of Qualifying Individual**

The Responsible Managing Officer (RMO) WALTER BRIAN JOSEPH declared that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.

**Effective Date:** 08/14/2002

BQI's Bond History

### Workers' Compensation

This license has workers compensation insurance with the PRAETORIAN INSURANCE COMPANY

**Policy Number:** POO14CP131262104C

**Effective Date:** 10/01/2013

**Expire Date:** 10/01/2015

Workers' Compensation History

### Other

Personnel listed on this license (current or disassociated) are listed on other licenses.



State of California  
Department of Industrial Relations  
Division of Labor Standards Enforcement

### Public Works Contractor Registration Search

This is a listing of current and active contractor registrations pursuant to Division 2, Part 7, Chapter 1(commencing with section 1720) of the California Labor Code.

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Number:

Contractor Legal Name:

[Contractor License Lookup](#)

License Number:

#### Public Works Contractor Registration Web Search Results

One Registered Contractor found. 1

Legal Name	Registration Number	License Type/Number(s)	Registration Date	Expiration Date
WIER CONSTRUCTION CORPORATION	1000007746	CSLB:481419	01/30/2015	06/30/2015

Export as: [Excel](#) | [PDF](#)

Copyright © 2014 State of California

**SECTION 00430  
CONTRACTOR LICENSE AFFIDAVIT  
(FORM D)**

This page is intentionally blank.

**SECTION 00440  
LIST OF SUBCONTRACTORS  
(FORM E)**

The Bidder shall identify all proposed subcontractors and subconsultants who will be performing work that has a value in excess of one-half (0.5) of one (1) percent of the total amount of this proposal. The Bidder certifies that the following subcontracting firms or businesses will be awarded subcontracts for the indicated portions of the work in the event that the Bidder is awarded the contract.

The Bidder shall identify the type of work the subcontractor shall perform; include the specific bid item(s) that the subcontractor(s) will perform work on; and state the percent (%) of the bid item that the subcontractor will perform.

TYPE OF WORK: WELDING

2.05	7%
Bid Item	Percent
<u>DEAN'S CERTIFIED WELDING</u>	
Name	
<u>27645 COMMERCE CENTRE TEMECULA CA 92590</u>	
Street	City
License No. /Type <u>618842 A DIR# 1000011382</u>	

\*\*\*\*\*

TYPE OF WORK: COATINGS

1.03 PORTION, 2.04 PORTION	3%
Bid Item	Percent
<u>NATIONAL COATINGS + LINING CO</u>	
Name	
<u>26713 MADISON AVE MURRIETTA CA 92562</u>	
Street	City
License No. /Type <u>886430 C-33 DIR# 1000013795</u>	

\*\*\*\*\*

TYPE OF WORK: VAULTS

1.03 PORTION, 2.04 PORTION	15%
Bid Item	Percent
<u>OLD CASTLE PRECAST</u>	
Name	
<u>2735 CACTOS RD SAN DIEGO CA 92154</u>	
Street	City
License No. /Type <u>891107 A - DIR# 100005884 - CW</u> <u>DIR# 1000021839</u>	

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent

Name

Street

City

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent

Name

Street

City

License No. /Type \_\_\_\_\_

\*\*\*\*\*

TYPE OF WORK:

\_\_\_\_\_

Bid Item

Percent


Name

Street

City

License No. /Type \_\_\_\_\_

BIDDER: WVPA C.C.

Signature: 

Date: 5/20/15

**SECTION 00450  
LIST OF REFERENCES  
(FORM F)**

A minimum of five (5) project references are required for the Contractor and a minimum of three (3) project references are required for the Project Manager to be assigned to the subject work. The referenced projects must have been completed within the past five (5) years and be similar in scope including type, size, duration, value, etc. to the aforementioned project. Bidder's failure to provide current reference contact information could impact District's ability to check references. Lack of valid references could delay award of a contract to Bidder and jeopardize award.

**CONTRACTOR**

*- SEE ATTACHED*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

# WIER CONSTRUCTION CORPORATION PROJECT LIST

Year Completed	JOB#	PROJECT NAME	DESCRIPTION	OWNER	TELEPHONE	CONTACT	CONTACT	CONTRACT
2015	14-123	Skylark Canyon Sewer Rehabilitation	Rehabilitation of 1400' of 8" Sewermain Trenchless Rehab. depths of 30'+ Including 14 Sewer Lateral Connections (SLCs) Nine (9) Manhole Rehab.	City of San Diego 1010 2nd Avenue San Diego, CA	858-495-7878	Steve Lindsay	Steve Lindsay	\$ 380,000.00
2015	14-122	Transmission Pipeline & Booster Pump Station Improvements	New construction of 1200' Waterline to new construction Booster Pump Sta. Pre-Engineered Booster Station Building, Control Panels, Pump Installation Electrical, Site Improvements. Ect.	Lake Morena's Oak Shore's MWC P O BOX 315 Campo, CA	(858) 385-0500	Aaron Schnieder NV5 (CM)	Aaron Schnieder NV5 (CM)	\$ 880,000.00
2015	14-120	South Mission Road Phase II Sewer Replacement Project	200' 48" Diameter directional bore package, Dewatering, New Manholes 1800' 18" PVC Sewermain Installation, Asphalt, Sidewalk Upgrades, Ect.	Fallbrook Public Utility District 900 E. Mission Rd. Fallbrook, CA 92028	760-728-1125	Jack Bebee	Jack Bebee	\$ 802,000.00
2013	13-118	Bridge Preventive Maintenance RFB: 6000	Methacrylate Resin Cap on three (3) Bridges with minor rehab bridge work Beam rail paint & rehabilitation	County of San Diego 5550 Overland Ave San Diego, CA	(858) 649-2212	Ali Pirouzian	Ali Pirouzian	\$ 320,220.00
2014	13-117	Pump Station 13 Rehabilitation	Complete Rehab. of Pump Sta. 13 in Pacific Beach, CA Structural Conc., New Wet Well, New lift pumps, Landscaping, New Control Panels, Ect.	City of San Diego 1010 2nd Ave San Diego, CA	858-495-7878	Steve Lindsay	Steve Lindsay	\$ 790,288.00
2011	11-116	Teledyne Demolition 30" Storm Drain & Sewer Lift Station	Installation of 30" Storm Drain and Sewer Lift Station Dewatering, Asphalt, Storm Drain & Sewer Line Installation Required dailey interface with the major business concern whom operates the airport due to affected parking and revenue as a result of the project.	San Diego Regional Airport Auth. PO Box 82776 San Diego, CA 92010	619-400-2315	Iraj Ghaemi	Iraj Ghaemi	\$ 982,000.00
2011	11-283404	Removal & Replacement Curb Ramps	Removal & Replacement of pedestrian curb ramps at freeway off ramps from San Ysidro to Balboa Ave. Work included removal and replacement of concrete sidewalk & asphalt in front of small businesses, electrical, and landscape maintenance	California Dept. of Transportation Attn: Office Engineer MS 43 1727 30th Street Sacramento, CA 95816	858-688-1438	Jun Bagube	Jun Bagube	\$ 562,336.40
2010	11-2T0894	Construct BTM	Construct barrier transfer machine & storage facility with site improvements. Work included street & sidewalk upgrades landscape, irrigation, paving (Asphalt & PCC) , earthwork, underground work, masonry, signage, building trades and minor coordination with surrounding businesses.	California Dept. of Transportation Attn: Office Engineer MS 43 1727 30th Street Sacramento, CA 95816	858-688-1375	Brandon Farmer	Brandon Farmer	\$ 5,464,904.95
2010	2008-112	Black Canyon Road Bridge Over Santa Ysabel Creek	Construction of a new bridge & Cosmetic Rehab of an historic bridge	County of San Diego 5555 Overland Avenue, Suite 1111 San Diego, CA 92123-1249	(858)649-3037	Adolfo Cacho, RE	Adolfo Cacho, RE	\$ 2,316,684.49
2008	2008-109	Caltrans Contract 11-246544 Coronado/San Diego Air Compressor Upgrades	Upgrades to air compressors and misc. utilities	California Dept. of Transportation Attn: Office Engineer MS 43 1727 30th Street Sacramento, CA 95816	(858)688-1501	Dan Juarez, RE	Dan Juarez, RE	\$ 668,370.00
2008	2006-108	Caltrans Contract 11-246514 Coronado Bridge Rehabilitation	Safespans, travelers, drainline, and clarifiers.	California Dept. of Transportation Attn: Office Engineer MS 43 1727 30th Street Sacramento, CA 95816	(858)688-1501	Dan Juarez, RE	Dan Juarez, RE	\$ 7,938,422.00
2007	2006-107	Wildcat Canyon Road Improvements	Wildcat Canyon Road Improvements RS 826 in the vicinity of Lakeside 1.4 miles. The work required daily interface with the Barona Band of Mission Indians as they were the major business owner along that route and most heavily affected. Construction work included road work, concrete monument sign, minor landscape maintenance	County of San Diego 5555 Overland Avenue, Suite 1111 San Diego, CA 92123-1249	(858)649-3037	Adolfo Cacho, RE	Adolfo Cacho, RE	\$ 10,797,311.10

# WIER CONSTRUCTION CORPORATION PROJECT LIST

Year Completed	JOB#	PROJECT NAME	DESCRIPTION	OWNER	TELEPHONE	CONTACT	CONTRACT
2006	2006-106	Caltrans Contract 11- Highway 78 Summit to Flora Vista	Widen shoulder and relocate utilities.	California Dept. of Transportation Attn: Office Engineer MS 43 1727 30th Street Sacramento, CA 95816	(858)688-1501	Dan Juarez, RE	Dan Juarez, RE \$ 489,865.37
2006	2005-105	Couser Canyon Road & Rice Canyon Road Storm Damage Repair	Repairs to existing county road including Slope Stabilization, Storm Drain Repair, Erosion Control, Paving & Pavement Rehabilitation, and Flood Control Channel.	County of San Diego 5555 Overland Avenue San Diego, CA	(858)694-2460	Kevin Tran	Kevin Tran \$ 344,954.00
2006	2005-103	Rancho Minerva Middle School Phase #1- Sitework	Total Site Development Project, including Sitework, Clearing & Grubbing, Demolition, Mass Grading, Storm Drain, Sewer, Waterline, Electrical, Gas, Telephone, Asphalt Paving & Base, and Traffic Signals	Vista Unified School District 1234 Arcadia Avenue Vista, CA 92084	(000)000-2170	Karl Bradley	Karl Bradley \$ 3,384,999.00
2005	2004-102	Crowne Hill Elementary School Bid Pkg #1 - Sitework	Structural Concrete, Site Concrete, Rebar, Masonry, Playground Structures, Sitework	Temecula Valley Unified School Dist C.M. Edge Development	(909)296-0776	MGPA	Joe Kresl \$ 2,826,341.00
2006	2004-101	Palomar College Baseball Facility and Practice Field	Grading, Paving, Underground Utilities, Electrical, Landscape, Irrigation, Fencing, Athletic Equipment	Palomar Community College District	(760) 744-1150	Purkiss Rose RSI	Chris Miller \$ 1,799,000.00
2005	2004-100	Morgan Hill Elementary School Bid Pkg #2 - Concrete	Structural Concrete, Site Concrete, Rebar Masonry	Temecula Valley Unified School Dist C.M. Douglas E. Barnhart, Inc.	(858)385-8200	MGPA	Joanna Heinrichs \$ 2,397,000.00
2006	2003-98	Cadman Elementary School and Wangenheim Middle School Modernization	Sitework, Concrete, AC Paving, Finishes, Flooring, Painting, Electrical, HVAC, Plumbing, Technology, Fire Alarm, Demo, Specialties, Doors, Windows, Hardware, Landscaping	San Diego Unified School District 4860 Ruffner Street San Diego, CA 92111 Contact: Dave Strandberg	(858) 637-6252	Wheeler Wimer Blackman & Associates	Jeff Garth \$ 4,451,823.00
2003	2003-97	Machado Elementary School Remodel	Remodel Three Schools Sitework, Concrete, Finishes, Flooring, Specialties, Electrical, HVAC, Plumbing, Fire Alarm	Construction Manager: Edge Development 27368 Via Industria #101 Temecula, CA 92590 Contact: Don Romisch	(619) 843-8823	NTD Architects	Carl Larson \$ 3,297,320.00
2003	2002-96	Lake Wohlford Penstock City of Escondido	Installation of 4,000 feet of 48" Steel Pipe, AC Paving, Concrete work, Mechanical, Electrical, Lake and Dam Work, Environmental Mitigation, SWPPP, Underground	City of Escondido 201 North Broadway Escondido, CA 92025	(760) 839-4651		Neil Greenwood Project Manager \$ 6,443,378.00
2002	2002-94	Mar Vista High School Modernization Pkg B-6 Sweetwater Union High School District	Site Concrete including Cast-In-Place Planter Walls, PCC Broom Walks	Construction Manager: Rudolph & Sletten 4350 Executive Drive, Suite 301 San Diego CA 92121	(858) 455-1161		Mike Wyborney Project Manager \$ 293,564.00

# WIER CONSTRUCTION CORPORATION PROJECT LIST

Year Completed	JOB#	PROJECT NAME	DESCRIPTION	OWNER	TELEPHONE	CONTACT	CONTRACT
2002	2002-93	HARRF Building City of Escondido	Pre-Engineered Metal Building	City of Escondido 201 N. Broadway Escondido CA 92025	(760)839-4617	John Hoagland Utilities Manager	\$ 94,600.00
2003	2002-92	High School #12 New Construction Pkg C-8 Sweetwater Union High School District	Interior Miscellaneous Specialties including display and marker boards, toilet compartments & accessories, cubicle track & hardware, projection screens, appliances.	Construction Manager: Rudolph & Sletten 4350 Executive Drive, Suite 301 San Diego CA 92121	(858) 455-1161	Mike Wyborney Project Manager	\$ 391,798.00
2002	2002-91	Mar Vista High School Modernization Package C-8 Sweetwater Union High School District	Rough & Finish Carpentry, Painting and Coatings, Doors, Shutters, Pass-Thru Windows, Glazing, Acoustical Ceilings, Flooring, Wall Coverings, Miscellaneous Specialties, Display and Marker Boards, Toilet Compartments & Accessories, Louvers, Exhibit Cases, Plaques & Signs, Operable Walls, Window Treatments, Phone Enclosures.	Construction Manager: Rudolph & Sletten 4350 Executive Drive, Suite 301 San Diego CA 92121	(858) 455-1161	Mike Wyborney Project Manager	\$ 629,645.00
2002	2002-90	Sweetwater High School Modernization Package C-8 Sweetwater Union High School District	Rough & Finish Carpentry, Painting and Coatings, Doors, Shutters, Pass-Thru Windows, Glazing, Acoustical Ceilings, Flooring, Wall Coverings, Miscellaneous Specialties, Display and Marker Boards, Toilet Compartments & Accessories, Louvers, Exhibit Cases, Plaques & Signs, Operable Walls, Window Treatments, Phone Enclosures.	Construction Manager: Rudolph & Sletten 4350 Executive Drive, Suite 301 San Diego CA 92121	(858) 455-1161	Mike Wyborney Project Manager	\$ 603,166.00
2002	2001-89	Sweetwater High School Modernization Package B-6 Sweetwater Union High School District	Site Concrete including Cast-In-Place Planter Walls, PCC Broom Walks	Construction Manager: Rudolph & Sletten 4350 Executive Drive, Suite 301 San Diego CA 92121	(858) 455-1161	Mike Wyborney Project Manager	\$ 126,984.00
2002	2001-88	Sweetwater High School Modernization Sweetwater Union High School District	Structural Concrete for Gymnasium (Cast-In-Place); Site Concrete for Tennis Courts with Chain Link Fencing and Tennis Court Surface	Construction Manager: Rudolph & Sletten 4350 Executive Drive, Suite 301 San Diego CA 92121	(858) 455-1161	Mike Wyborney Project Manager	\$ 895,269.00
2002	2001-87	Mar Vista High School Modernization Sweetwater Union High School District	Structural Concrete for Gymnasium (Cast-In-Place)	Construction Manager: Rudolph & Sletten 4350 Executive Drive, Suite 301 San Diego CA 92121	(858) 455-1161	Mike Wyborney Project Manager	\$ 607,437.00
2002	2001-86	Otay Mesa High School #12 Sweetwater Union High School District	Site Concrete: Tennis Courts, Ballfields, Curb & Gutter, Walkways, Fire Lane Paving	Construction Manager: Rudolph & Sletten 4350 Executive Drive, Suite 301 San Diego CA 92121	(858) 455-1161	Eric Simpson Project Manager	\$ 1,841,036.00
2003	2001-85	Otay Mesa High School #12 Sweetwater Union High School District	Landscape and Irrigation	Construction Manager: Rudolph & Sletten 4350 Executive Drive, Suite 301 San Diego CA 92121	(858) 455-1161	Eric Simpson Project Manager	\$ 1,588,920.00
2002	2001-84	CALTRANS CONTRACT 11-074804	Asphalt Concrete & AC Removal, Concrete Curb/Gutter, Miscellaneous Iron/Steel, Maintenance Buildings	STATE OF CALIFORNIA Department of Transportation	(619)667-2108	State of California Marco Limon Resident Engineer	\$ 659,700.00
2001	2001-83	WILDFLOWER ENERGY PROJECT	Grading, Structural Excavations, Structural Foundations,  Fabrication/Installation of Reinforcing Steel, Site Concrete For a Peak Demand Power Generating Facility in Otay Mesa	WILDFLOWER ENERGY LP  Gemma Power Systems California Inc (General Contractor)	(619)710-2496	Van Der Weil Engineers  Boston MA Superintendent	\$ 1,546,572.00
2001	2001-82	RAINBOW RIDGE LANE	Road and Storm Drain Improvements	CITY OF ENCINITAS 505 S. Vulcan Encinitas CA 92024	(760)630-2778	Ron Brady Inspector	\$ 300,000.00
2002	2001-81	VALENCIA PALMS BUSINESS PARK PUBLIC IMPROVEMENTS	Grading, Paving, Landscape, Underground, Electrical, Erosion Control, Striping	Southeastern Economic Development Corporation 995 Gateway Center Way, Ste. 300 San Diego CA 92102	RBF Consulting	Marie Humphrey Project Liaison	\$ 3,391,374.00

# WIER CONSTRUCTION CORPORATION PROJECT LIST

Year Completed	JOB#	PROJECT NAME	DESCRIPTION	OWNER	TELEPHONE	CONTACT	CONTRACT
2000	2000-80	CORRECT WATER DRAINAGE LIVE OAK SCHOOL	Grading, Drain Lines	Fallbrook Union Elem School Dist 321 N. Iowa St Fallbrook CA 92028	(760)723-6300	District Contact: William Holder	District Contact William Holder \$ 19,980.00
2001	2000-79	CALTRANS CONTRACT 11-2282U4 I-805 / SR94 PAVEMENT	Paving, Landscape, Underground, Traffic Lighting	California Department of Transportation		Resident Engineer: Paul Hsu	Paul Hsu Resident Engineer \$ 1,347,643.10
2002	1999-78	CALTRANS CONTRACT 11-147024 TWIN OAKS VALLEY ROAD INTERCHANGE	Bridge work, Grading, Concrete, Paving, Landscape, Underground, Traffic Lighting, etc	California Department of Transportation 920 W. San Marcos Blvd. San Marcos, CA 92069	(760)738-6021	Resident Engineer: Ed FitzGibbon	Gary Le Vine Resident Engineer \$ 9,689,482.00
2000	1999-77	INSPIRATION POINT- PHASE 2/ NORTH COURTYARD	Landscaping, concrete, grading, paving, fountain, etc.	City of San Diego  9485 Aero Drive San Diego, CA 92123		Architect: Amphion  Professional Design	Steve Frick Project Manager \$ 1,010,000.00
2000	1999-75	VISTA IRRIGATION DISTRICT ADMINISTRATION, OPS, AND MAINTENANCE FACILITY	Grading, paving, concrete, underground	Vista Irrigation District  202 W. Connecticut Ave Vista, CA 92083		Highland Partnership  Contact: Rick Lopez	Highland Partnership Rick Lopez \$ 827,850.00
2000	1998-74	RANCHO SANTA FE ROAD WIDENING	Street Improvements- landscaping, grading, underground, traffic lights, striping	City of Encinitas 505 S. Vulcan Ave Encinitas, CA 92024		Project Mgr: Kipp Hefner	Kipp Hefner \$ 779,193.00
1999	1998-73	WIGHTMAN PROMENADE	Street Improvements- Landscaping, grading, traffic lights, underground.	City of San Diego Aero Drive San Diego CA		Project Mgr: Austin Smith CityLink Investment	Austin Smith \$ 1,029,658.78
1999	1998-71	MAIN STREET IMPROVEMENTS - INDUSTRIAL BLVD TO BROADWAY	Street Improvements- Grading, underground, traffic signal	City of Chula Vista 276 Fourth Avenue Chula Vista CA 91911		Project Mgr: Byron Wade	Byron Wade Project Manager \$ 2,800,178.40
2001	1998-70	CALTRANS CONTRACT 11-022144 COMMERCIAL VEHICLE BYPASS	Commercial Vehicle Bypass (Overpass), Inspection Booth, Weigh-In-Motion Station: paving, landscape, traffic lighting, inspection booth building.	California Dept. of Transportation PO Box 420262 San Diego CA 92142		Resident Engineer: Gus Silva	Gus Silva Resident Engineer \$ 5,283,999.67
SA	1999	1998-68	CARMEL VALLEY NEIGHBORHOOD PARK	Curb & Gutter, Site Concrete, CIP Walls	Del Mar Union School District 225 Ninth Street Del Mar CA 92014	(619)755-9301 (619)755-4361	\$ 189,392.00
SA	1998	1997-67	LAKE HENSHAW BOATING IMPROVEMENTS	Restroom Building, Boat Launches (3), Picnic Area and Parking Lot.	Vista Irrigation District 200 W. Connecticut Vista CA 92083 Paul Dorey, Project Manager	(760)724-8811 (760)724-0856	Donald Lampe Engineering 5414 Nord Highway Chico CA 95973 (916) 345-7402 Paul Dorey \$ 514,000.00
SA	1998	1997-65	GARFIELD ANNEX PORTION I SITE WORK	School Relocatable Sitework Project: Grading, Underground Utilities, Site Concrete, Ornamental Iron, Landscaping, Irrigation, Playground Equipment, Masonry Walls, Concrete Walls.	San Diego Unified School District 4100 Normal Street San Diego CA Jim Watts, Project Manager	(619)293-8470 (619)294-2625	Mesquita & Associates Ph 619.584.8448 Fx 619.584.0528 Fernando Mesquita Ralph Warren Inspector \$ 1,179,400.00
SA	2001	1996-64	FALLBROOK HIGH SCHOOL MODERNIZATION	Underground Utilities, Plumbing & Mechanical Systems	Fallbrook USD  2234 Stagecoach Lane Fallbrook CA 92028	(760)731-0661	CRSS Constructors Construction Manager 2400 Stagecoach Lane Fallbrook CA 92028 Garrett Smith Constr Mgr \$ 1,221,700.00

# WIER CONSTRUCTION CORPORATION PROJECT LIST

Year Completed	JOB#	PROJECT NAME	DESCRIPTION	OWNER	TELEPHONE	CONTACT	CONTRACT
1996	1996-63	KILIAN REBUILD	Metal Building	Private Robert Kilian	(760)729-5276		\$ 124,424.00
1998	1996-62	DE PORTOLA MIDDLE SCHOOL	DSA Design/Build Project, Pre-Engineered Butler Metal Building, Sitework, Underground Utilities, New Construction	San Diego USD 4100 Normal Street San Diego CA Steve Bovee	(619)293-8268 (619)294-2625	Dougherty + Dougherty Ph 714.720.0720 Fx 714.720.3913 Brian P. Dougherty	Jed Griffith Inspector \$ 915,700.00
1997	1996-61	OCEANSIDE HIGH SCHOOL	Student Toilet Room Renovation	Oceanside Unified School District 2111 Mission Avenue Oceanside CA 92054 Donna DeGrafft	(760)757-2560	Groth Architects Ph 760.945.3600 Fx 760.945.3086 John Groth	\$ 272,650.00
1997	1996-60	LOMA PORTAL ELEMENTARY SCHOOL HVAC MODIFICATION	SCHOOL RENOVATION, SOUND ATTENUATION	San Diego Unified School District 4100 Normal Street San Diego CA Steve Bovee	(619)293-8268 (619)294-2625	Platt Whitelaw, Inc. Ph 619.260.1818 Fx 619.692.0361 Rebecca Grijalva	Don Hendrix \$ 441,279.25
1997	1996-59	BARNARD ELEMENTARY SCHOOL SOUND ATTENUATION	School Renovation, Sound Attenuation	San Diego Unified School District 4100 Normal Street San Diego CA Steve Bovee	(619)293-8268 (619)294-2625	Zagrodnik + Thomas Ph 619.542.1199 Fx 619.542.1150 Jeanne Zagrodnik	Don Hendrix \$ 1,232,000.00
1996	1996-58	CAL STATE SAN MARCOS PARKING LOT III	Parking Lot, Site Improvements Underground Utilities, Rough Grading, Concrete Boxes, Electrical, High Voltage, Paving, Landscape, Irrigation	Cal State Univ San Marcos San Marcos CA George Carlson	(760)750-4653 (760)750-4646	William Frost & Assoc. Ph 714.472.3505 Fx 714.472.8373 Robert Bein	Bob Koch \$ 444,900.29
1996	1996-57	EL CAJON BOULEVARD MID CITY COMMERCIAL REVITALIZATION PHASE 12	Median Landscape/Street Improvements	City of San Diego San Diego CA Sue McDevitt	(619)263-6000		Anton Handel Resident Engineer \$ 342,739.68
1996	1995-56	LAKE BOULEVARD PARK	Masonry Restroom & Concession Building, Site Concrete, Paving Parking Lot, Sidewalk, Curb and Gutter, Sports Field, Landscape, Irrigation, Fencing	City of Oceanside	(760)966-4747 (760)966-4164	City of Oceanside 300 N. Coast Highway Oceanside CA 92054	Harry Corder \$ 1,478,407.00
1995	1995-55	WARNER SPRINGS HIGH SCHOOL	Three Classrooms, Vocational Arts Building, Gymnasium, Underground Utilities, Site Concrete, Sitework	Warner UHSD	(760)782-3517 (760)782-9117	John Sigurdson 8270 University Avenue	Wayne Taylor \$ 1,733,000.00
1996	1995-54	INSPIRATION POINT	Park & Foundation Improvement Balboa Park	City of San Diego	(619)236-5511		Anton Handel \$874,271.49
1995	1995-53	GOLDEN HILLS-FERN STREET REVITALIZATION	Downtown Revitalization Project: Street Improvements, Sitework, Underground Utilities, Rock Removal, Site Concrete, Curb and Gutter, Landscape, Irrigation	City of San Diego Kevin Oliver	(619)236-6210 (619)236-6512		Hani Assi Resident Engineer \$ 447,065.00
1995	1995-52	EL CAJON BLVD MEDIANS	Street & Median Improvements: Sitework, Site Concrete, Curb & Gutter, Underground Utilities, Stamped Concrete, Landscape, Irrigation, Street Lights & Traffic Signals	City of San Diego	(619)236-6000 (619)236-6512		Hani Assi Resident Engineer \$ 195,458.00
1994	1994-51	SWEETWATER SPORTS PARK COMPLEX	Sitework, Underground Utilities, Split Face Masonry Retaining Wall - 8'ft high with Cap, by 500-ft long, Paving, Parking Log, Fencing	County of San Diego Overland Avenue San Diego CA			\$ 209,965.64
1994	1994-50	MADISON MIDDLESCHOOL RELOCATABLES	Sitework, Underground Utilities, Masonry Utility Building, 12 Relocatable Classrooms	Vista Unified School District	(760)726-2170	Sharon Reig YSLR Architects Oceanside CA 92056	Kathy Dewey \$ 379,069.31
1994	1994-49	SOUTHBAY PARK	Neighborhood Park Sitework, Paving, Playstructures, Play Surface	City of San Diego	(619)236-6000		Laurie Schwaller \$ 56,649.41

**PROJECT MANAGER**

Project Manager: ALAN NICHOLS

Project Title: SEE ATTACHED Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_

\*\*\*\*\*

Project Title: \_\_\_\_\_ Year Completed: \_\_\_\_\_

Type of Project \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Tel: \_\_\_\_\_


BIDDER: WIER C.C.  
Signature: X   
Date: 5/22/15

# WIER CONSTRUCTION CORPORATION PROJECT LIST

Year Completed	JOB#	PROJECT NAME	DESCRIPTION	OWNER	TELEPHONE		CONTACT	CONTRACT
2015	14-123	Skylark Canyon Sewer Rehabilitation	Rehabilitation of 1400' of 8" Sewermain Trenchless Rehab. depths of 30'+ Including 14 Sewer Lateral Connections (SLCs) Nine (9) Manhole Rehab.	City of San Diego 1010 2nd Avenue San Diego, CA	858-495-7878		Steve Lindsay	Steve Lindsay \$ 380,000.00
2015	14-122	Transmission Pipeline & Booster Pump Station Improvements	New construction of 1200' Waterline to new construction Booster Pump Sta. Pre-Engineered Booster Station Building, Control Panels, Pump Installation Electrical, Site Improvements. Ect.	Lake Morena's Oak Shore's MWC P O BOX 315 Campo, CA	(858) 385-0500		Aaron Schnieder NV5 (CM)	Aaron Schnieder NV5 (CM) \$ 880,000.00
2015	14-120	South Mission Road Phase II Sewer Replacement Project	200' 48" Diameter directional bore package, Dewatering, New Manholes 1800' 18" PVC Sewermain Installation, Asphalt, Sidewalk Upgrades, Ect.	Fallbrook Public Utility District 900 E. Mission Rd. Fallbrook, CA 92028	760-728-1125		Jack Bebee	Jack Bebee \$ 802,000.00
2013	13-118	Bridge Preventive Maintenance RFB: 6000	Methacrylite Resin Cap on three (3) Bridges with minor rehab bridge work Beam rail paint & rehabilitation	County of San Diego 5550 Overland Ave San Diego, CA	(858) 649-2212		Ali Pirouzian	Ali Pirouzian \$ 320,220.00
2014	13-117	Pump Station 13 Rehabilitation	Complete Rehab. of Pump Sta. 13 in Pacific Beach, CA Structural Conc., New Wet Well, New lift pumps, Landscaping, New Control Panels, Ect.	City of San Diego 1010 2nd Ave San Diego, CA	858-495-7878		Steve Lindsay	Steve Lindsay \$ 790,288.00
2011	11-116	Teledyne Demolition 30" Storm Drain & Sewer Lift Station	Installation of 30" Storm Drain and Sewer Lift Station Dewatering, Asphalt, Storm Drain & Sewer Line Installation Required dailey interface with the major business concern whom operates the airport due to affected parking and revenue as a result of the project.	San Diego Regional Airport Auth. PO Box 82776 San Diego, CA 92010	619-400-2315		Iraj Ghaemi	Iraj Ghaemi \$ 982,000.00
2011	11-283404	Removal & Replacement Curb Ramps	Removal & Replacement of pedestrian curb ramps at freeway off ramps from San Ysidro to Balboa Ave. Work included removal and replacement of concrete sidewalk & asphalt in front of small businesses, electrical, and landscape maintenance	California Dept. of Transportation Attn: Office Engineer MS 43 1727 30th Street Sacramento, CA 95816	858-688-1438		Jun Bagube	Jun Bagube \$ 562,336.40
2010	11-2T0894	Construct BTM	Construct barrier transfer machine & storage facility with site improvements. Work included street & sidewalk upgrades landscape, irrigation, paving (Asphalt & PCC) , earthwork, underground work, masonry, signage, building trades and minor coordination with surrounding businesses.	California Dept. of Transportation Attn: Office Engineer MS 43 1727 30th Street Sacramento, CA 95816	858-688-1375		Brandon Farmer	Brandon Farmer \$ 5,464,904.95
2010	2008-112	Black Canyon Road Bridge Over Santa Ysabel Creek	Construction of a new bridge & Cosmetic Rehab of an historic bridge	County of San Diego 5555 Overland Avenue, Suite 1111 San Diego, CA 92123-1249	(858)649-3037		Adolfo Cacho, RE	Adolfo Cacho, RE \$ 2,316,684.49
2008	2008-109	Caltrans Contract 11-246544 Coronado/San Diego Air Compressor Upgrades	Upgrades to air compressors and misc. utilities	California Dept. of Transportation Attn: Office Engineer MS 43 1727 30th Street Sacramento, CA 95816	(858)688-1501		Dan Juarez, RE	Dan Juarez, RE \$ 668,370.00
2008	2006-108	Caltrans Contract 11-246514 Coronado Bridge Rehabilitation	Safespans, travelers, drainline, and clarifiers.	California Dept. of Transportation Attn: Office Engineer MS 43 1727 30th Street Sacramento, CA 95816	(858)688-1501		Dan Juarez, RE	Dan Juarez, RE \$ 7,938,422.00
2007	2006-107	Wildcat Canyon Road Improvements	Wildcat Canyon Road Improvements RS 826 in the vicinity of Lakeside 1.4 miles. The work required daily interface with the Barona Band of Mission Indians as they were the major business owner along that route and most heavily affected. Construction work included road work, concrete monument sign, minor landscape maintenance	County of San Diego 5555 Overland Avenue, Suite 1111 San Diego, CA 92123-1249	(858)649-3037		Adolfo Cacho, RE	Adolfo Cacho, RE \$ 10,797,311.10

This page is intentionally blank.

**SECTION 00460  
COMPANY BACKGROUND QUESTIONNAIRE  
(FORM G)**

Company Name: WIER CONST. CORP.  
 Person Completing Form (Print): BRIAN WIER  
 Signature:  Date: 5/20/15  
 Title: V.P. Phone Number: (760) 743-6776

**IMPORTANT: Falsifying information or failure to provide known information could jeopardize or delay award of a contract.**

**1. COMPANY HISTORY**

	Yes	No
1. Have there been any previous changes to the company name or changes in ownership that have occurred within the past ten (10) years?		✓
2. Has any owner or officer of the company operated as a contractor under any other name or license number in the last ten (10) years?		✓
3. Have there been any previous changes to the company's license number(s) in the past ten (10) years?		✓
4. Is your company a subsidiary, parent, holding company or affiliate of another construction company?		✓

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, previous company name and/or number, date of name change, date of change in ownership.

---



---



---



---



---

**2. COMPANY FINANCIAL RECORD**

	Yes	No
1. Was your company in bankruptcy at any time during the last ten (10) years or currently filing for bankruptcy?		<input checked="" type="checkbox"/>

If 'Yes' to the above provide details on the lines below including, but not limited to, case number, bankruptcy court, and the date the petition was filed.

---



---



---



---



---

**3. CIVIL COURT ACTIONS**

	Yes	No
1. Has your company, or any owner or officer of your company, ever been found liable in a civil suit?		<input checked="" type="checkbox"/>
2. Have there been any judgments against your company or any owner or officer of your company within the past ten (10) years?		<input checked="" type="checkbox"/>
3. In the past ten (10) years, has your company or any owner or officer of your company made any claim in excess of \$50,000 against a project owner and filed that claim in court or arbitration?		<input checked="" type="checkbox"/>
4. In the past ten (10) years, have there been any claims in excess of \$50,000 that have been filed in court or arbitration against your company?		<input checked="" type="checkbox"/>

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, project name, date of the claim, name of the claimant, name of the entity (or entities) against whom the claim was filed, brief description of the claim, the court and case number, if applicable, brief description of the status (i.e. pending, resolved, a description of the resolution, etc.).

---



---



---



---



---

**4. CRIMINAL ACTIONS**

	Yes	No
1. Has your company or any owner or officer of your company ever been convicted of a federal or state crime of fraud, theft, or any other act of dishonesty?		✓
2. Has your company or any owner or officer of your company ever been found guilty in a criminal action for making any false claim or material misrepresentation to any public agency or entity?		✓
3. Has any state or local agency taken any disciplinary action against your company or any owner or officer of your company?		✓

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, the person or persons convicted, the name of the victim, the date of conviction, the court and case number, the crime and year convicted.

---



---



---



---

**5. CONTRACT AWARD**

	Yes	No
1. Has your company ever been denied an award of a public works contract based on a finding by a public agency that your company was not a responsible bidder?		✓
2. In the past ten (10) years, has your company or any owner or officer of your company been listed on the Excluded Parties List System (EPLS), debarred, disqualified, removed or otherwise prevented from bidding on, or completing, any government agency or public works project for any reason?		✓

If 'Yes' to any of the above provide details for each on the lines below including, but not limited to, year of the event, the owner, the project, entity denying the award, the basis for the finding by the public agency, name of the organization debarred.

---



---



---

This page is intentionally blank.

**SECTION 00470  
COMPANY SAFETY QUESTIONNAIRE  
(FORM H)**

Company Name: WIER CONSTRUCTION CORP.

Person Completing Form (Print): BRIAN WIER

Signature: [Signature] Date: 5/20/15

Title: V.P. Phone Number: (760) 743-6776

**IMPORTANT: Falsifying information or failure to provide known information could jeopardize or delay award of a contract.**

**SAFETY PERFORMANCE**

1. List your company's Interstate Experience Rating Modifier (ERM) for the three most recent years.

<u>2012</u>	<u>0.96</u>
<u>2013</u>	<u>0.87</u>
<u>2014</u>	<u>0.86</u>

2. List your company's number of injuries/illnesses from your OSHA 300 logs for the three most recent years.

	<u>2012</u>	<u>2013</u>	<u>2014</u>
a. Fatalities	<u>0</u>	<u>0</u>	<u>0</u>
b. OSHA recordable incidents	<u>0</u>	<u>0</u>	<u>0</u>
c. Lost work day incidents	<u>0</u>	<u>0</u>	<u>0</u>
d. Total lost work days	<u>0</u>	<u>0</u>	<u>0</u>
e. Total hours worked	<u>0</u>	<u>0</u>	<u>0</u>

3. Please provide copies of the following upon award:

Check if Available

- a. OSHA 300 logs for the most recent three years and current year-to-date
- b. Verification of ERM from your insurance carrier
- c. Injury/Illness Report
- d. Complete written Safety Program
- e. Training Plans
- f. Training Certificates for Employees
- g. Emergency Response Training

*Primary contractors must submit all information requested on No. 3 (a-g) to the District.  
Subcontractors must submit information (a-c) to the District and d-g to the primary contractor and should be made available to the District upon request.*

4. Company Safety Contact

a. Name: CATHY WIER

b. Phone: (760) 743-6776

**SAFETY PROGRAM**

1. SAFETY PROGRAM DOCUMENTATION

Circle One

- a. Do you have a written safety program manual?  Yes  No  
Last revision date JAN. 2014
- b. Do you have a written safety field manual?  Yes  No
- c. Are all workers given a booklet that contains work rules, responsibilities and other appropriate information?  Yes  No

2. POLICY AND MANAGEMENT SUPPORT

- a. Do you have a safety policy statement from an officer of the company?  Yes  No
- b. Do you have a disciplinary process for enforcement of your safety program?  Yes  No
- c. Does management set corporate safety goals?  Yes  No
- d. Does executive management review:
  - Accident reports?
  - Inspection reports?
  - Safety statistics?
- e. Do you safety pre-qualify subcontractors?  Yes  No
- f. Do you have a written policy on accident reporting and investigation?  Yes  No
- g. Do you have a light-duty, return-to-work policy?  Yes  No
- h. Is safety part of your supervisor's performance evaluation?  Yes  No
- i. Do you have a personal protective equipment (PPE) policy?  Yes  No
- j. Do you have a written substance abuse program?  
If yes, check which apply:

- |  |   |
|--|---|
| <input checked="" type="checkbox"/> Pre-employment testing | <input type="checkbox"/> Return to duty testing           |
| <input type="checkbox"/> Random testing                    | <input type="checkbox"/> Disciplinary process             |
| <input type="checkbox"/> Reasonable cause testing          | <input type="checkbox"/> Alcohol Testing                  |
| <input checked="" type="checkbox"/> Post accident testing  | <input type="checkbox"/> National Institute on Drug Abuse |
| <input type="checkbox"/> Panel Screen                      |   |

- k. Does each level of management have assigned safety duties and responsibilities?  Yes  No

3. TRAINING AND ORIENTATION

Circle One

- a. Do you conduct safety orientation training for each employee? (Yes) No
- b. Do you conduct site safety orientation for every person new to the job? (Yes) No
- c. Does your safety program require safety training meetings for each supervisor (foreman and above)? How often? (Yes) No  
 Weekly  Monthly  Quarterly  Annually
- d. Do you hold tool box/tailgate safety meetings focused on your specific work operations/exposures? (Yes) No  
 Weekly  Daily
- e. Do you require equipment operation/certification training? (Yes) No

4. ADMINISTRATION AND PROCEDURES

- a. Does your written safety program address administrative procedures? (Yes) No

If yes, check which apply:

- |  |   |
|--|---|
| <input checked="" type="checkbox"/> Pre-project/task planning  | <input checked="" type="checkbox"/> Emergency procedures              |
| <input checked="" type="checkbox"/> Record keeping             | <input type="checkbox"/> Audits/inspections                           |
| <input type="checkbox"/> Safety committees                     | <input checked="" type="checkbox"/> Accident investigations/reporting |
| <input checked="" type="checkbox"/> HAZCOM                     | <input checked="" type="checkbox"/> Training documentation            |
| <input checked="" type="checkbox"/> Substance abuse prevention | <input checked="" type="checkbox"/> Hazardous work permits            |
| <input checked="" type="checkbox"/> Return-to work             | <input checked="" type="checkbox"/> Subcontractor prequalification    |

- b. Do you have project safety committees? (Yes) No
- c. Do you conduct job site safety inspections? How often? (Yes) No  
 Daily  Weekly  Monthly
- d. Do these inspections include a routine safety inspection of equipment (e.g. scaffold, ladders, fire extinguishers, etc.)? (Yes) No
- e. Do you investigate accidents? How are they reported? (Yes) No  

<input checked="" type="checkbox"/> Total company	<input checked="" type="checkbox"/> By superintendent
<input type="checkbox"/> By project	<input type="checkbox"/> By project manager
<input checked="" type="checkbox"/> By foreman	<input checked="" type="checkbox"/> In accordance with OSHA
- f. Do you discuss safety at all preconstruction and progress meetings? (Yes) No
- g. Do you perform rigging and lifting checks prior to lifting? (Yes) No  
 For personnel  For equipment  Heavy lifts (more than 10,000 lbs)

5. WORK RULES

Circle One

a. Do you periodically update work rules?

Yes No

When was the last update? JAN. 2014

b. What work practices are addressed by your work rules?  
Check all that apply.

- |   |   |
|---|---|
| <input checked="" type="checkbox"/> CPR/first aid                       | <input checked="" type="checkbox"/> Access-entrances/stairs             |
| <input checked="" type="checkbox"/> Barricades, signs, and signals      | <input checked="" type="checkbox"/> Respiratory protection              |
| <input type="checkbox"/> Blasting                                       | <input checked="" type="checkbox"/> Material handling/storage           |
| <input type="checkbox"/> Communications                                 | <input type="checkbox"/> Temporary heat                                 |
| <input checked="" type="checkbox"/> Compressed air and gases            | <input checked="" type="checkbox"/> Vehicle Safety                      |
| <input type="checkbox"/> Concrete work                                  | <input checked="" type="checkbox"/> Traffic control                     |
| <input checked="" type="checkbox"/> Confined-space entry                | <input type="checkbox"/> Site visitor escorting                         |
| <input checked="" type="checkbox"/> Cranes/rigging and hoisting         | <input checked="" type="checkbox"/> Public protection                   |
| <input checked="" type="checkbox"/> Electrical grounding                | <input checked="" type="checkbox"/> Equipment guards and grounding      |
| <input type="checkbox"/> Environmental controls and Occupational health | <input checked="" type="checkbox"/> Monitoring Equipment                |
| <input checked="" type="checkbox"/> Emergency procedures                | <input checked="" type="checkbox"/> Flammable material handling/storage |
| <input checked="" type="checkbox"/> Fire protection and prevention      | <input checked="" type="checkbox"/> Site sanitation                     |
| <input type="checkbox"/> Floor and wall openings                        | <input checked="" type="checkbox"/> Trenching and excavating            |
| <input checked="" type="checkbox"/> Fall protection                     | <input checked="" type="checkbox"/> Lockout/Tagout                      |
| <input type="checkbox"/> Housekeeping                                   | <input checked="" type="checkbox"/> Energized/pressurized equipment     |
| <input checked="" type="checkbox"/> Ladders and scaffolds               | <input checked="" type="checkbox"/> Personal protective equipment       |
| <input checked="" type="checkbox"/> Mechanical equipment                | <input checked="" type="checkbox"/> Tools, power and hand               |
| <input checked="" type="checkbox"/> Welding and cutting (hot work)      | <input checked="" type="checkbox"/> Electrical power lines              |
|   | <input type="checkbox"/> Other _____                                    |

6. OSHA INSPECTIONS

a. Have you been inspected by OSHA in the last three years?

Yes No

b. Were these inspections in response to complaints?

Yes No

c. Have you been cited as a result of these inspections?

Yes No

If yes, describe the citations:

---



---



---